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INTRODUCTION 

 
 

1.1 This standard tender document for procurement of works has been 
prepared for use by procuring entities in Kenya in the procurement of 

works (i.e. Buildings and associated Civil Engineering Works). 
 
1.2 The following guidelines should be observed when using the document:-  

(a) Specific details should be furnished in the Invitation to tender and 
in the special conditions of contract (where applicable).  The tender 
document issued to tenderers should not have blank spaces or 

options. 
 

(b) The instructions to tenderers and the General Conditions of Contract 
should remain unchanged.  Any necessary amendments to these parts 
should be made through Appendix to instructions to tenderers and 

special conditions of contract respectively. 
 
1.3  

(b) Information contained in the invitation to tender shall conform to the 
data and information in the tender documents to enable prospective 

tenderers to decide whether or not to participate in the tender and shall 
indicate any important tender requirements 

 

(c) The invitation to tender shall be as an advertisement in accordance 
with the regulations or a letter of invitation addressed to tenderers who 

have been prequalified following a request for prequalification.  
 
1.4 The cover of the document shall be modified to include:- 

 
I. Tender number. 

II. Tender name. 

III. Name of procuring entity. 
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SECTION I  
INVITATION FOR TENDERS 

 
 
TENDER NO. KCA/C/005/2018-2021 
 

 
Tender Name: PROPOSED EXTENSION OF LIBRARY, ICT CENTRE AND 

PROCUREMENT OFFICES TO HOST MCAS’ OFFICES 

 

1.1.  The Kisii County Assembly invites sealed tenders for the construction of 

proposed extension of library, ICT center and procurement offices to host 

MCAs’ offices at Kisii County Assembly. 

 
1.2 Interested eligible candidates may obtain further information and inspect 

tender documents from the senior supply chain management office 
(8.00AM- 1.00PM and 2.00PM - 5.00PM local time) on week days.  
 

1.3 A complete set of tender documents may be downloaded by interested 
candidates from the link www.kisiiassembly.go.ke at the cost of the 
tenderer.  

 
1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya 

shillings and shall remain valid for (120) days from the closing date of 
tender. 

 

1.5 Completed tender documents are to be enclosed in plain sealed envelopes 
marked with Tender name and reference number and deposited in the 
Tender Box at the reception of Block B of Kisii County Assembly or to be 

addressed to (Clerk, Kisii County Assembly) so as to be received on or 
before 4th  December, 2018 at exactly 11.00 am). 

 
1.6 Tenders will be opened immediately thereafter in the presence of the 

candidates or their representatives who choose to attend at reception of 

Block B of Kisii County Assembly in Kisii town. 
 

 
……………………………………………………. 

  

For (Clerk, Kisii County Assembly) 

http://www.kisiiassembly.go.ke/
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INSTRUCTIONS TO TENDERERS. 
 

1. 1. General/Eligibility/Qualifications/Joint venture/Cost of      
tendering 

 

1.1 The Employer as defined in the Appendix to Conditions of Contract  invites 
tenders for Works Contract as described in the tender documents.  The 
successful tenderer will be expected to complete the Works by the Intended 

Completion Date specified in the tender documents. 
 

1.2 All tenderers shall provide the Qualification Information, a statement that 
the tenderer (including all members of a joint venture and subcontractors) 
is not associated, or has not been associated in the past, directly or 

indirectly, with the Consultant or any other entity that has prepared the 
design, specifications, and other documents for the project or being 

proposed as Project Manager for the Contract.  A firm that has been 
engaged by the Employer to provide consulting services for the preparation 
or supervision of the Works, and any of its affiliates, shall not be eligible 

to tender. 
 

1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method and 
schedule, including drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified  tenderers will be considered 

for award of Contract.  These qualified tenderers should submit with their 
tenders any information updating their original pre-qualification 
applications or, alternatively, confirm in their tenders that the originally 

submitted pre-qualification information remains essentially correct as of 
the date of tender submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with their 

tenders , unless otherwise stated: 
 

(a) copies of original documents defining the constitution or legal 
status, place of registration, and principal place of business; written 
power of attorney of the signatory of the tender to commit the 

tenderer: 
 

(b) total monetary value of construction work performed for each of the 

last five years: 
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(c) experience in works of a similar nature and size for each of the last 
five years, and details of work under way or contractually 

committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 

(d) major items of construction equipment proposed to carry out the 
Contract and an undertaking that they will be available for the 
Contract. 

 
(e) qualifications and experience of key site management and technical 

personnel proposed for the Contract and an undertaking that they 

shall be available for the Contract. 
 

(f) reports on the financial standing of the tenderer, such as profit and 
loss statements and auditor’s reports for the past five years; 

 

(g) evidence of adequacy of working capital for this Contract (access to 
line(s) of credit and availability of other financial resources); 

 
(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last five 
years, in which the tenderer is involved, the parties concerned and 
disputed amount; and 

 
(j) proposals for subcontracting components of the Works amounting 

to more than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall 

comply with the following requirements, unless otherwise stated: 
 

(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 
 

(b)      the tender shall be signed so as to be legally binding on all 
     partners; 

 

(c)      all partners shall be jointly and severally liable for the execution   
          of the Contract in accordance with the Contract terms; 

 
(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  on 

behalf of all partners of the joint venture; and 
 

(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 
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1.7 To qualify for award of the Contract, tenderers shall meet the following 
minimum qualifying criteria; 

 
(a) annual volume of construction work of at least 2.5 times the estimated 

annual cash flow for the Contract; 
 

(b) experience as main contractor in the construction of at least 

 two works of a nature and complexity equivalent to the Works 
over the last 10 years (to comply with this requirement, works cited 
should be at least 70 percent complete); 

 
(c) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 
 

(d) a Contract manager with at least five years’ experience in works of an 

equivalent nature and volume, including no less than three years as 
Manager; and 

 
(e) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may be 

made under the Contract, of no less than 4 months of the estimated 
payment flow under this Contract. 

 

1.8 The figures for each of the partners of a joint venture shall be added  
together to determine the tenderer’s compliance with the minimum 

qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture to 
qualify, each of its partners must meet at least 25 percent of minimum 
criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in 

charge at least 40 percent of those minimum criteria.  Failure to comply 
with this requirement will result in rejection of the joint venture’s tender.  
Subcontractors’ experience and resources will not be taken into account 

in determining the tenderer’s compliance with the qualifying criteria, 
unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in more 

than one tender (other than as a subcontractor or in cases of alternatives 
that have been permitted or requested) will cause all the proposals with 

the tenderer’s participation to be disqualified. 
 

1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible 
or liable for those costs. 

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged 
to visit and examine the Site of the Works and its surroundings, and obtain 

all information that may be necessary for preparing the tender and 
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entering into a contract for construction of the Works.  The costs of visiting 
the Site shall be at the tenderer’s own expense.  

 
1.12 The procuring entity’s employees, committee members, board members 

and their relative (spouse and children) are not eligible to participate in 
the tender. 

 

1.13 The tender document shall be obtained by downloading it from the County 
Assembly website. 

 

1.14 The procuring entity shall allow the tenderer to review the tender 
document free of charge before purchase. 

 
 
2. Tender Documents 

 
2.1 The complete set of tender documents comprises the documents listed 

below and any addenda issued in accordance with Clause 2.4. 
 

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 

(e) Specifications 
(f) Drawings 

(g) Bills of Quantities 
(h) Forms of Securities 

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and 
Specifications in the tender documents.  Failure to furnish all information 
required by the tender documents, or submission of a tender not 

substantially responsive to the tendering documents in every respect will 
be at the tenderer’s risk and may result in rejection of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender documents 

may notify the Employer in writing or by cable, telex or facsimile at the 

address indicated in the letter of invitation to tender.  The Employer will 
only respond to requests for clarification received earlier than seven days 

prior to the deadline for submission of tenders.  Copies of the Employer’s 
response will be forwarded to all persons issued with tendering 
documents, including a description of the inquiry, but without identifying 

its source. 
 

2.4 Before the deadline for submission of tenders, the Employer may modify 

the tendering documents by issuing addenda.  Any addendum thus issued 
shall be part of the tendering documents and shall be communicated in 

writing or by cable, telex or facsimile to all tenderers.  Prospective 
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tenderers shall acknowledge receipt of each addendum in writing to the 
Employer. 

 
2.5 To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall 
extend, as necessary, the deadline for submission of tenders, in 
accordance with Clause 4.2 here below. 

 
3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be in 
English language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 

 
(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and Specifications; 
 
 

(b) Tender Security; 
 
 

(c) Priced Bill of Quantities ; 
 

 
(d) Qualification Information Form and Documents; 

 

 
(e) Alternative offers where invited; and 

 

 
(f) Any other materials required to be completed and submitted by the 

tenderers. 
 

3.3 The tenderer  shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities.  All 
duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause relevant to the Contract, as of 30 days 

prior to the deadline for submission of tenders, shall be included in the 
tender price submitted by the tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to 
adjustment during the performance of the Contract if provided for in the 
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Appendix to Conditions of Contract and provisions made in the Conditions 
of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

3.6 Tenders shall remain valid for a period of sixty(60) days from the date of 
submission.  However in exceptional circumstances, the Employer may 
request that the tenderers extend the period of validity for a specified 

additional period.  The request and the tenderers’ responses shall be made 
in writing.  A tenderer may refuse the request without forfeiting the Tender 
Security.  A tenderer agreeing to the request will not be required or 

permitted to otherwise modify the tender, but will be required to extend 
the validity of Tender Security for the period of the extension, and in 

compliance with Clause 3.7 - 3.11 in all respects. 
 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the 

amount and form specified in the appendix to invitation to tenderers.  This 
shall be in the amount not exceeding 2 percent of the tender price 

 
 
3.8 The format of the Tender Security should be in accordance with the form 

of Tender Security included in Section G - Standard forms or any other 
form acceptable to the Employer . Tender Security shall be valid for 30 
days beyond the validity of the tender. 

 
 

3.9 Any tender not accompanied by an acceptable Tender Security shall be 
rejected.  The Tender Security of a joint venture must define as “Tenderer” 
all joint venture partners and list them in the following manner:  a joint 

venture consisting of”…………”,”…………”,and “…………”. 
 
 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 
28 days of the end of the tender validity period specified in Clause 3.6. 

 
 

3.11 The Tender Security of the successful tenderer will be discharged when 

the tenderer has signed the Contract Agreement and furnished the 
required Performance Security. 

 
 

3.12 The Tender Security may be forfeited 

 
(a) if the tenderer withdraws the tender after tender opening during the 

period of tender validity; 

 
(b) if the tenderer does not accept the correction of the tender price, 

pursuant to Clause 5.7; 
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(c) in the case of a successful tenderer, if the tenderer fails within the 

specified time limit to 
 

(i) sign the Agreement, or 
 

(ii) furnish the required Performance Security.  

 
 

3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as indicated in 
the Drawings and Specifications.  Alternatives will not be considered, 

unless specifically allowed in the invitation to tender.  If so allowed, 
tenderers wishing to offer technical alternatives to the requirements of the 
tendering documents must also submit a tender that complies with the 

requirements of the tendering documents, including the basic technical 
design as indicated in the Drawings and Specifications.  In addition to 

submitting the basic tender, the tenderer shall provide all information 
necessary for a complete evaluation of the alternative, including design 
calculations, technical specifications, breakdown of prices, proposed 

construction methods and other relevant details.  Only the technical 
alternatives, if any, of  
the lowest evaluated tender conforming to the basic technical 

requirements shall be considered. 
 

3.14 The tenderer shall prepare one original of the documents comprising the 
tender documents as described in Clause 3.2 of these Instructions to 
Tenderers, bound with the volume containing the Form of Tender,  

and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit 
copies of the tender, in the number specified in the invitation to tender, 
and clearly marked as “COPIES”.  In the event of discrepancy between 

them, the original shall prevail. 
 

3.15 The original and all copies of the tender shall be typed or written in 
indelible ink and shall be signed by a person or persons duly authorised 
to sign on behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as 

the case may be.  All pages of the tender where alterations or additions 
have been made shall be initialled by the person or persons signing the 

tender. 
 

3.16 Clarification of tenders shall be requested by the tenderer to be received 

by the procuring entity not later than 7 days prior to the deadline for 
submission of tenders. 

 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer 
within 3 days of receiving the request to enable the tenderer to make timely 

submission of its tender. 
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3.18 The tender security shall be in the amount of 2% of the contract price. 

 
 

4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and all copies of the tender in two inner 

envelopes and one outer envelope, duly marking the inner envelopes as 
“ORIGINAL” and “COPIES” as appropriate.  The inner and outer envelopes 
shall: 

(a) be addressed to the Employer at the address provided in the 
invitation to tender; 

 
(b) bear the name and identification number of the Contract as defined 

in the invitation to tender; and 

 
(c) provide a warning not to open before the specified time and date for 

tender opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified above 

not later than the time and date specified in the invitation to tender.  
However, the Employer may extend the deadline for submission of tenders 
by issuing an amendment in accordance with Sub-Clause 2.5 in which 

case all rights and obligations of the Employer and the tenderers 
previously subject to the original deadline will then be subject to the new 

deadline. 
 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 
 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing 

before the deadline prescribed in clause 4.2.  Each tenderer’s modification 
or withdrawal notice shall be prepared, sealed, marked,  

and delivered in accordance with clause 3.13 and 4.1, with the outer and 
inner envelopes additionally marked “MODIFICATION” and 
“WITHDRAWAL”, as appropriate.  No tender may be modified after the 

deadline for submission of tenders. 
 

4.5 Withdrawal of a tender between the deadline for submission of  
tenders and the expiration of the period of tender validity specified in the 
invitation to tender or as extended pursuant to Clause 3.6 may result in 

the forfeiture of the Tender Security pursuant to Clause 3.11. 
 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of 

their tenders by submitting tender modifications in accordance with 
Clause 4.4 or be included in the original tender submission. 
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5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications made 
pursuant to Clause 4.4, in the presence of the tenderers’ representatives 

who choose to attend at the time and in the place specified in the invitation 
to tender.  Envelopes marked “WITHDRAWAL” shall be opened and read 
out first. Tenderers’ and Employer’s representatives who are present 

during the opening shall sign a register evidencing their attendance. 
 

5.2 The tenderers’ names, the tender prices, the total amount of each tender 

and of any alternative tender (if alternatives have been requested or 
permitted), any discounts, tender modifications and withdrawals, the 

presence or absence of Tender Security, and such other details as may be 
considered appropriate, will be announced by the Employer at the opening.  
Minutes of the tender opening, including the information disclosed to 

those present will be prepared by the Employer. 
 

5.3 Information relating to the examination, clarification, evaluation, and 
comparison of tenders and recommendations for the award of  Contract 
shall not be disclosed to tenderers or any other persons not officially 

concerned with such process until the award to the successful tenderer 
has been announced.  Any effort by a tenderer to influence the Employer’s 
officials, processing of tenders or award decisions may result in the 

rejection of his tender. 
 

5.4 To assist in the examination, evaluation, and comparison of tenders, the 
Employer at his discretion, may ask any tenderer for clarification of the 
tender, including breakdowns of unit rates.  The request for clarification 

and the response shall be in writing or by cable, telex or facsimile but no 
change in the price or substance of the tender shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors 

discovered in the evaluation of the tenders in accordance with Clause 5.7. 
 

5.5 Prior to the detailed evaluation of tenders, the Employer will determine 
whether each tender (a) meets the eligibility criteria defined  
in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 

required securities; and (d) is substantially responsive to the requirements 
of the tendering documents.  A substantially responsive tender is one 

which conforms to all the terms, conditions and specifications of the 
tendering documents, without material deviation or reservation.  A 
material deviation or reservation is one (a) which  

 
affects in any substantial way the scope, quality, or performance of the 
works; (b) which limits in any substantial way, inconsistent with the 

tendering documents, the Employer’s rights or the tenderer’s obligations 
under the Contract; or (c) whose rectification would affect unfairly the 
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competitive position of other tenderers presenting substantially responsive 
tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

 

5.7 Tenders determined to be substantially responsive will be checked for any 
arithmetic errors.  Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and the 
amount in words, the amount in words will prevail; and 

 
(b) where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the 

unit rate as quoted will prevail, unless in the opinion of the 
Employer, there is an obvious typographical error, in which case the 

adjustment will be made to the entry containing that error. 
 

(c) In the event of a discrepancy between the tender amount as stated 

in the Form of Tender and the corrected tender figure in the main 
summary of the Bill of Quantities, the amount as stated in the Form 
of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender sum 
as a percentage of the corrected Builder’s Work (i.e. Corrected tender 
sum less P.C. and Provisional Sums) 

 
(e) The Error Correction Factor shall be applied to all Builder’s Work 

(as a rebate or addition as the case may be) for the purposes of 

valuations for Interim Certificates and valuation of variations. 
 

(f) the amount stated in the tender will be adjusted in accordance with 
the above procedure for the correction of errors and, with  
concurrence of the tenderer, shall be considered as binding upon 

the tenderer.  If the tenderer does not accept the corrected amount, 
the tender may be rejected and the Tender Security may be forfeited 

in accordance with clause 3.11. 
 

5.8 The Employer will evaluate and compare only the tenders determined to 

be substantially responsive in accordance with Clause 5.5. 
 

5.9 In evaluating the tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 
 

(a) making any correction for errors pursuant to clause 5.7; 
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(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Dayworks 
where priced competitively. 

 
(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in accordance 

with clause 3.12; and 
 

(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 
5.10 The Employer reserves the right to accept or reject any variation, deviation, 

or alternative offer.  Variations, deviations, and alternative offers and other 
factors which are in excess of the requirements of the tender documents 
or otherwise result in unsolicited benefits for the Employer will not be 

taken into account in tender evaluation. 
 

 
5.11 The tenderer shall not influence the Employer on any matter relating to 

his tender from the time of the tender opening to the time the Contract is 

awarded.  Any effort by the Tenderer to influence the Employer or his 
employees in his decision on tender evaluation, tender comparison or 
Contract award may result in the rejection of the tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more 

of the share capital shall be allowed a 10% preferential bias provided that 
they do not sub-contract work valued at more than 50% of the Contract 
Price excluding Provisional Sums to an  

non-indigenous sub-contractor.  
 

6. Award of Contract 

 
6.1 Subject to Clause 6.2, the award of the Contract will be made to the 

tenderer whose tender has been determined to be substantially  
responsive to the tendering documents and who has offered the lowest 
evaluated tender price, provided that such tenderer has been determined 

to be (a) eligible in accordance with the provision of Clauses 1.2, and (b) 
qualified in accordance with the provisions of clause 1.7 and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject 

all tenders, at any time prior to the award of Contract, without thereby 
incurring any liability to the affected tenderer or tenderers or any 
obligation to inform the affected tenderer or tenderers of the grounds for 

the action. 
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6.3 The tenderer whose tender has been accepted will be notified of the award 
prior to expiration of the tender validity period in writing or by cable, telex 

or facsimile.  This notification (hereinafter and in all Contract documents 
called the “Letter of Acceptance”) will state the sum (hereinafter and in all 

Contract documents called the “Contract Price”)that the Employer will pay 
the Contractor in consideration of the execution, completion, and 
maintenance of the Works by the Contractor as prescribed by the Contract. 

At the same time the other tenderers shall be informed that their tenders 
have not been successful. 

 

The contract shall be formed on the parties signing the contract. 
 

6.4 The Agreement will incorporate all agreements between the Employer and 
the successful tenderer.  Within 14 days of receipt the successful tenderer 
will sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in the 
form stipulated in the Tender documents. The Performance Security shall 

be in the amount and specified form  
 

6.6 Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the award 
and forfeiture of the Tender Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that their 

tenders have been unsuccessful. 
 

6.8 Preference where allowed in the evaluation of tenders shall not be allowed 

for contracts not exceeding one year (12 months). 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 days 
of the validity period from the date of opening the tender. 

 

6.10 The parties to the contract shall have it signed within 30 days from the 
date of notification of contract award unless there is an administrative 

review request. 
 

6.11 Contract price variations shall not be allowed for contracts not exceeding 

one year (12 months). 
 

6.12 Where contract price variation is allowed, the valuation shall not exceed 

25% of the original contract price. 
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6.13 Price variation request shall be processed by the procuring entity within 
30 days of receiving the request. 

 
6.14 The procuring entity may at any time terminate procurement proceedings 

before contract award and shall not be liable to any person for the 
termination. 

 

6.15 The procuring entity shall give prompt notice of the termination to the 
tenderers and on request give its reasons for termination within 14 days 
of receiving the request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 
contract award shall be considered for debarment from participating in 
future public procurement. 

 
7. Corrupt and Fraudulent practices  

 
7.1   The procuring entity requires that tenderers observe the highest standards 

of ethics during procurement process and execution of contracts. A 

tenderer shall sign a declaration that he has not and will not be involved 
in corrupt and fraudulent practices. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 
 

The following appendix to instructions to tenderers shall complement or amend the 
provisions of the instructions to tenderers (Section II).   Wherever there is a conflict 

between the provisions of the instructions to tenderers and the provisions of the 
appendix, the provisions of the appendix herein shall prevail over those of the 
instructions to tenderers. 

 
CLAUSE 

 
Clause 1.4  Delete the entire clause 
 

Clause 1.5 To read “This invitation to tender is “open to all eligible tenderers as 
per the tender invitation notice” 

 

Clause 1.5(a) For the requirement of this clause; add the following: 
 

i) A copy of current registration certificate with relevant 
statutory body and National Construction Authority (NCA 2) 
under the relevant category (Evidence of current annual 

practicing license registration is required); 
 

ii) Submit a Valid Tax Compliance Certificate; 
 
Clause 1.5(d)  Delete the word ‘Major’ and substitute with the word ‘Relevant’ Key 

equipment required to carry out the works include:- 
 
Clause 1.7 Add the following after the words ‘qualifying criteria;’ (attach the 

relevant supporting documents as evidence) 
 

Clause 1.7(d)  Delete the words ‘contract manager’ and ‘manager’ at the         
beginning and end of the sub clause and substitute with the words 
‘general foreman’ and ‘foreman’ respectively 

 
Clause 1.7(e)  Delete the figure ‘4’ and substitute with figure ‘2’ 

 
Clause 3.6 Amend the first sentence to read as follows: ‘Tenders shall remain 

valid for a period of 120 days from the date of submission’ 

 
Clause 3.14  Delete the entire clause and substitute with the following; 
 

The tenderer shall prepare one original of the volume of tender 
documents comprising the documents as described in clause 3.2 of 

these instructions and clearly marked ‘ORIGINAL’ 
  

Clause 3.15 Delete the words ‘original and all copies’ and insert the word 

‘original’ after the word ‘the’ 
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Clause3.16  For clarification purposes only, the Employer’s address is:  

 
Attention:  Clerk, Kisii County Assembly 

Address:  P. O. Box 4552-40200 Kisii.  
 
Clause 3.3 The rates and prices set down by the tenderer against the items in 

the Bills of Quantities are to be the full inclusive value of the finished 
work described thereunder and are to include for profits, taxes and 
all obligations and liabilities of every kind which under the contract 

are to be borne by the Contractor. The tenderer’s attention is 
particularly drawn to the Preliminaries section, where provision is 

made for the pricing of the contractor’s general obligations.  Any 
item not priced either in this section or elsewhere in the Bills of 
Quantities will be deemed to have been allowed for the prices 

inserted against other items in the Bills of Quantities. 
 

The pricing should be inclusive of Value added Tax (VAT) 16%; the 
contractor shall include his/her allowance for VAT in the all-in rates 
for individual items. The VAT should not be added as a separate 

item on the GRAND SUMMARY page. 
 
Clause 4.1 Delete the first paragraph and insert the words ‘The tenderer shall 

seal the original of the tender documents in one envelop duly 
marked ‘original’  

 
Clause 6.5 The amount of Performance Security shall be ten percent (10%) of 

the contract price and shall be in form of a Bank Guarantee or an 

approved Insurance Company. 
 
 

Clause 5.8 & 5.9 Tenders will be evaluated as per the following criteria:- 
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TENDER EVALUATION CRITERIA 
 
After tender opening, evaluation of tenders will be done in 3 stages, as follows; 

 
i.Preliminary evaluation  
ii.Technical Evaluation; and 

iii.Financial Evaluation. 
 

STAGE I: PRELIMINARY EVALUATION 
 

i.Preliminary evaluation to open tenders 

 
Tenders shall be subjected to a preliminary evaluation to determine weather:- 

 
a) The tender has been submitted in the required format as per the advertisement 

and tender instructions 

b) Any tender security submitted is in the required form, amount and validity 
period (150 days);only from a Bank or an Insurance Company approved by the 
Public Procurement and Regulatory Authority (PPRA) 

c) The tender has been signed by the persons lawfully authorized to do so (signed 
and stamped form of tender); 

d) The required number of copies of the tender has been submitted as per the 
advertisement and tender instructions. 

e) The tender is valid for the period required. 

 
ii.Mandatory /Statutory requirements 

 
a) Certificate of company incorporation / Firm Registration 
b) List of directors with respect to shareholding & details of citizenship.(CR 12) 

c) Valid tax compliance certificate 
d) Form of tender (Properly filled, signed and stamped) 
e) Audited accounts for each of the last three years (i.e. 2015-2016, 2017-2017 

and 2017-2018). 
f) Registration certificate from the National Construction Authority (category 2 

and above). 
g) Contractors Annual Practicing license from the NCA for current year.  
h) Bid Bond of 2% of contract sum in form of a guarantee from reputable bank or 

Insurance Company approved by PPOA and located in Kenya and valid for 150 
days from the closing date of the tender. 

i) Power of attorney (of Tender signatory). 

j) Signed and stamped statement of Verification that not debarred in matters of 
Public procurement and Disposal Act. 

k) Dully filled and signed tender questionnaire. 
l) Dully filled business questionnaire. 
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The employer may seek further clarification/confirmation if necessary to confirm      
authenticity/compliance of any condition of the tender. 

 
Tenderers who do not satisfy any of the above requirements shall be considered 

NON-RESPONSIVE and their tenders will not be evaluated further. 
 
STAGE II: TECHNICAL EVALUATION 

 
Award of points for the Technical Evaluation will be as follows: - 
 

Parameter        Maximum Points 
 

a) Key personnel        15 
b) Registration of sub-contractors    15 
c) Contracts completed in the last five (5) years   15 

d) Schedules of on-going projects     12 
e) Schedules of contractor’s equipment    10 

f) Audited Financial Report for the for the last 3 years  15 
g) Evidence of Financial Resources     6 
h) Litigation History        5 

i) Detailed works program and methodology   7 
            
Total          100 

 
The detailed scoring plan shall be as shown in Table 1 overleaf:- 

  
 

PROPOSED EXTENSION OF LIBRARY, ICT CENTRE AND 

PROCUREMENT OFFICES TO HOST MCAS’ OFFICES 

TENDER NO. KCA/C/001/2018-2021 

 

 
NAME OF BIDDER…………………………………………………………………………. 

ADDRESS OF BIDDER……………………………………………………………………. 
TEL. NO OF BIDDER…………………………………………………………………………. 
EVALUATOR’S SUMMARY REMARKS  

MANDATORY STAGE  

TECHNICA STAGE  

FINANCIAL STAGE  

 
NAME OF EVALUATOR………………………………………………………………………………. 
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TENDER EVALUATION CRITERIA 
 
The following criteria will be used in the evaluation of all received bids. Documents submitted 
as required will be used in the determination of the completeness and suitability of the bid. 
Bids that do not contain all the information required will be declared non responsive and shall 
not be evaluated further. 
Table 1 

NO. REQUIREMENT R OR NR 

MR1 A COPY OF CERTIFICATE OF INCORPORATION OR REGISTRATIO  

MR2 MR2DULY FILLED AND SIGNED FORM OF TENDR  

MR3 A DULLY FILLED AND SIGNED SELF DECLARATION FORM  

MR4  A VALID TAX COMPLIANCE CERTIFICATE FROM KRA  

MR5 VALID BUSINESS PERMIT/TRADE LICENSE ISSUED BY A 
RELEVANT GOVERNMENT AGENCY 

 

MR6 BID BOND OF 2%OF TENDER SUM  

MR7 A VALID REGISTRATION CERTIFICATEFRON NATIONAL 
CONSTRUCTION AUTHORITY NCA 2 AND ABOVE 

 

MR8 PROPERLY FILLED, SIGNEDAND STAMPEDCONFIDENTIAL 
BUSINESS QUESTIONNAIRE 

 

MR9 A WELL BOUND, SERIALIZED  AND PROPERLY PAGINATED 
TENDER DOCUMENTINCLUDING THE ATTACHMENTS 

 

MR10 LITIGATION HISTORY PROVIDED. CURRENT SWORN AFFIDAVIT 
FROM COMMISSIONER OF OATHS 

 

MR11 COPY OF KRA VAT PINCERTIFICATE  

MR112 CURRENT CERTIFIED LIST OF DIRECTORSOF THE 
COMPANY(CR12) 

 

MR13 A DULY FILLED AND SIGNED ANTI-CORRUPTION DECLARATION 
FORM 

 

MR14 A COPY OF CURRENT RELEVANT  PRACTISING CERTIFICATE 
FROM NCA 

 

MR15  FILLED, CLEAN PRICED BILL OF QUANTITIES  

FILL ALL REQUISITE FORMS AND DOCUMENTS AND COUNTERSIGN ANY ALTERATIONS 
AT THIS STAGE THE TENDER’S SUBMISSION WILL EITHER BE R(RESPONSIVE) OR NR(NON-
RESPONSIVE). THE NR WIL BE ELIMINATEDFROM THE ENTIRE EVALUATION PROCESSAND 
WILL NOT BE CONSIDERED FURTHER. 
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Table 2: Scores for the Technical Evaluation 

Item Description Points 
Scored 

Max. 
Score  

1 Key Personnel (Attach evidence)     
        
  Directors of the company (any one (1) director     
  ·   Degree in a relevant Engineering field - 5mks 

. diploma in a relevant Engineering field – 4 mks     
  ·   Certificate in relevant Engineering field  - 3mks     
  ·   Holder of trade test certificate in relevant Engineering field - 

2mks     
  ·   No relevant certificate – 0 mks   5 
        
  1 No. Key personnel with degree/diploma in relevant 

Engineering field     
  ·     Over 10 years relevant experience - 5mks     
  ·     over 5 years relevant experience - 3mks     
  ·     under 5 years relevant experience - 2mks   5 
        
  At least 2No. certificate holder of key personnel in relevant 

Engineering field     
  ·     Over 10 years relevant experience - 5mks     
  ·     Over 5 years relevant experience - 3mks     
  ·     Under 5 years relevant experience - 2mks    5 
      15 
        
2 NCA Registration of Domestic sub-contractors     
  ·     Electrical sub-contractor - Electrical Installations – 7.5mks   7.5 
  ·     Mechanical sub contractor - Plumbing Works – 7.5mks   7.5 
  

 
   

      15 
        
3 Contracts completed in the last five (5) years; a max of 3 No. 

projects     
  ·  Project of similar nature, complexity and magnitude – 

each=5marks      
  

 

    
  ·  Project of similar nature but of lower value than the one in 

consideration – 2 marks  x 3=6 marks each     
  ·  1 Project of similar magnitude - 2 mark      
  ·  No completed project of similar nature - 0 marks     
        
      15 
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Item Description Points 
Scored  

Max. 
Score  

4 On-going projects (A max of 3 No. projects)     
  ·  Project of similar nature, complexity and magnitude - 4 marks 

each x 3 =12 marks     
  

 

    
  ·  Project of similar nature but of lower value than the one in 

consideration - 2 marks x 3 =6 marks       
  ·  No ongoing project of similar nature - 0 marks     
      12 
        
5 Schedules of contractor’s equipment     
  For each specific equipment required in the construction work 

being tendered for. (Maximum No. of equipment to be considered 
– 5 No.) --------------------- 2 marks each 

    
      10 
        
6 Financial report     
        
  Audited financial report for the last three [3] years 

(2014,2015 and 2016)     
  ·  has provided audited financial reports for 2014-2015,2015-

2018 and 2016-2017        15mks     
  ·  has provided audited financial reports for2015-2018 and 2016-

2017       10 marks      
  ·  has provided audited financial reports for one financial year   5 

marks 
 Has not provided any financial year’s audited report....0 marks     

  
 

    
      15 
        
7 Evidence of adequacy of working capital (Cash at hand & 

Banks-signed & stamped current bank statement dated not 
more than a month from date of submission, letters of credit 
stating amount to be advanced) 

    
  ·  Has financial resources above 50% of the cost of the 

project – 6 mks     
  ·  Has not given evidence for the financial resources - 0mks 

 
 

 
     

        
      6 
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Item Description Points 
Scored  

Max. 
Score  

8 Litigation History     
  ·  Has no construction-related litigation or arbitration case in the 

last five years - 5mks     
  ·  Has less than three construction-related litigation or arbitration 

cases in the last five years - 2mks     
  ·  Has more than three construction-related litigation or 

arbitration cases in the last five years - 0mks     
      5 
        
9 DETAILED WORKS PROGRAMME OUTLINING  THE 

METHODOLOGY OF COMPLETING AND DELIVERING THE 
CONTRACT WORKS ON OR BEFORE THE EXPIRY OF THE 
CONTRACT PERIOD 

    
  ·  Work program and work methodology provided      
  ·  No work program or methodology provided     
      7 
        
  TOTAL MARKS   100 

 

Any bidder who scores 70 points and above in this Technical Evaluation shall be 
considered for further evaluation 

 
STAGE III: FINANCIAL EVALUATION 
 

Bids that pass the Technical Evaluation shall be subjected to the Financial Evaluation 
in two stages, as follows: -  

(1) Tender Sums; and 
(2) Tender Rates and arithmetic Errors. 

 

6.3.1 Tender Sums 
 

The average of the submitted responsive tender sums will be worked out. The mean of 
this average and the quantity surveyor’s total cost estimate will form the basis for 
evaluating the extent of deviation of the tender sums, for further evaluation. Bids found 

to be ±10% of this mean shall be considered uncompetitive and will not be considered 
for further evaluation. 

 
 
6.3.2 Tender Rates 

 
Evaluation of the tender rates will constitute examination of (i) pricing consistency 
(same rates for similar items, price distribution amongst sections, etc); (ii) 

reasonableness of pricing (comparison with prevailing market levels, inclusion of taxes 
[VAT, etc] in the rates); and (iii) arithmetic errors. 
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The bidders who pass the test of price consistency and reasonableness, and accept 

their arithmetic errors (if any) shall finally be graded in terms of their submitted tender 
sums. The lowest bid in this group shall be the lowest evaluated price as per Section 

66(4) of the Public Procurement & Disposal Act and section 6.1 of the instructions to 
tenderers herein. 
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CONDITIONS OF CONTRACT 

 
1. Definitions 

 
1.1 In this Contract, except where context otherwise requires, the following 

terms shall be interpreted as indicated; 
 

“Bill of Quantities” means the priced and completed Bill of Quantities 

forming part of the tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 

 
“The Completion Date” means the date of completion of the Works as 

certified by the Project Manager, in accordance with Clause 31. 
 
“The Contract” means the agreement entered into between the Employer 

and the Contractor as recorded in the Agreement Form and signed by the 
parties including all attachments and appendices thereto and all 

documents incorporated by reference therein to execute, complete, and 
maintain the Works, 
 

“The Contractor” refers to the person or corporate body whose tender to 
carry out the Works has been accepted by the Employer. 
 

“The Contractor’s Tender” is the completed tendering document 
submitted by the Contractor to the Employer. 

 
“The Contract Price” is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with the 
Contract. 

 
“The Defects Liability Certificate” is the certificate issued by Project 
Manager upon correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Contract Data 

and calculated from the Completion Date. 
 
“Drawings” include calculations and other information provided or 

approved by the Project Manager for the execution of the Contract. 
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“Dayworks” are Work inputs subject to payment on a time basis for labour 
and the associated materials and plant. 

“Employer”, orthe“Procuring entity” as defined in the Public 
Procurement Regulations (i.e. Central or Local Government 

administration, Universities, Public Institutions and Corporations, etc) is 
the party who employs the Contractor to carry out the Works. 
 

“Equipment” is the Contractor’s machinery and vehicles brought 
temporarily to the Site for the execution of the Works. 
 

“The Intended Completion Date” is the date on which it is intended that 
the Contractor shall complete the Works.  The Intended Completion Date 

may be revised only by the Project Manager by issuing an extension of time 
or an acceleration order. 
 

“Materials” are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

 
“Plant” is any integral part of the Works that shall have a mechanical, 
electrical, chemical, or biological function. 

 
“Project Manager” is the person named in the Appendix to Conditions of 
Contract (or any other competent person appointed by the Employer and 

notified to the Contractor, to act in replacement of the Project Manager) 
who is responsible for supervising the execution of the Works and 

administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 
525 or an “Engineer” registered under Engineers Registration Act Cap 530. 

 
“Site” is the area defined as such in the Appendix to Condition of 
Contract. 

 
“Site Investigation Reports” are those reports that may be included in 

the tendering documents which are factual and interpretative about the 
surface and subsurface conditions at the Site. 
 

“Specifications” means the Specifications of the Works included in the 
Contract and any modification or addition made or approved by the Project 

Manager. 
 
“Start Date” is the latest date when the Contractor shall commence 

execution of the Works.  It does not necessarily coincide with the Site 
possession date(s). 
 

“A Subcontractor” is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the Work in the Contract, which 

includes Work on the Site. 
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“Temporary works” are works designed, constructed, installed, and 

removed by the Contractor which are needed for construction or 
installation of the Works. 

 
“A Variation” is an instruction given by the Project Manager which varies the 
Works. 

 
“The Works” are what the Contract requires the Contractor to construct, install, 
and turnover to the Employer, as defined in the Appendix to Conditions of 

Contract. 
 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around.  Headings 
have no significance.  Words have their normal meaning in English 

Language unless specifically defined.  The Project Manager will provide 
instructions clarifying queries about these Conditions of Contract. 

 

2.2 If sectional completion is specified in the Appendix to Conditions of 
Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any section 

of the Works (other than references to the Intended Completion Date for 
the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and 

shall be interpreted in the following order of priority; 

 
(1) Agreement, 

 

(2) Letter of Acceptance, 
 

(3) Contractor’s Tender, 
 

(4) Appendix to Conditions of Contract, 

 
(5) Conditions of Contract, 

 
(6) Specifications, 

 

(7) Drawings, 
 

(8) Bill of Quantities, 

(9) Any other documents listed in the Appendix to Conditions of 
Contract as forming part of the Contract. 
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                    Immediately after the execution of the Contract, the Project Manager       
                    shall furnish both the Employer and the Contractor with two copies       

                    each of all the Contract documents. Further, as and when necessary  
                    the Project Manager shall furnish the Contractor [always with a copy                                        

                    to the Employer] with three [3] copies of such further drawings or  
                    details or descriptive schedules as are reasonably necessary either 
                    to explain or amplify the Contract drawings or to enable the  

                    Contractor to carry out and complete the Works in accordance with 
                    these Conditions. 
 

3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be 
English language and the Laws of Kenya respectively unless  

          otherwise stated. 

 
4 Project Manager’s Decisions 

 
4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. 
 
5 Delegation 

 
5.1 The Project Manager may delegate any of his duties and responsibilities to 

others after notifying the Contractor. 
 
6 Communications 

 
6.1 Communication between parties shall be effective only when in writing.  A 

notice shall be effective only when it is delivered. 

 
7 Subcontracting 

 
7.1 The Contractor may subcontract with the approval of the Project Manager, 

but may not assign the Contract without the approval of the Employer in 

writing.  Subcontracting shall not alter the Contractor’s obligations. 
 

8 Other Contractors 
 
8.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities etc. as listed in the Appendix to Conditions of 
Contract and also with the Employer, as per the directions of the Project 
Manager.  The Contractor shall also provide facilities and services for 

them.  The Employer may modify the said List of Other Contractors etc., 
and shall notify the Contractor of any such modification. 
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9 Personnel 
9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or 
other personnel approved by the Project Manager. The Project Manager 

will approve any proposed replacement of key personnel only if their 
relevant qualifications and abilities are substantially equal to or better 
than those of the personnel listed in the Qualification Information.  If the 

Project Manager asks the Contractor to remove a person who is a member 
of the Contractor’s staff or work force, stating the reasons, the Contractor 
shall ensure that the person leaves the Site within seven days and has no 

further connection with the Work in the Contract. 
 

10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance with 

the Specifications and Drawings.  The Works may commence on the Start 
Date and shall be carried out in accordance with the Program submitted 

by the Contractor, as updated with the approval of the Project Manager, 
and complete them by the Intended Completion Date. 

 

11 Safety and Temporary Works  
 

11.1 The Contractor shall be responsible for the design of temporary works.  

However before erecting the same, he shall submit his designs including 
specifications and drawings to the Project Manager and to any other 

relevant third parties for  their approval.  No erection of temporary works 
shall be done until such approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary works and all drawings prepared 
by the Contractor for the execution of the temporary or permanent Works, 

shall be  subject to prior approval by the Project Manager before they can 
be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the 

Site. 

 
 

12. Discoveries 
 

12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on  Site shall be the property of the Employer.  The Contractor 
shall notify the Project Manager of such discoveries and carry out the 
Project Manager’s instructions for dealing with them. 

 
13. Work Program 
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13.1 Within the time stated in the Appendix to Conditions of Contract, the 
Contractor shall submit to the Project Manager for approval a program 

showing the general methods, arrangements, order, and timing for all the 
activities in the Works.  An update of the program shall be a program 

showing the actual progress achieved on each activity and the effect of the 
progress achieved on the timing of the remaining Work, including any 
changes to the sequence of the activities. 

 
The Contractor shall submit to the Project Manager for approval an 
updated program at intervals no longer than the period stated in the 

Appendix to Conditions of Contract.  If the Contractor does not submit an 
updated program within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until  the next 
payment after the date on which the overdue program has been submitted.  

The Project Manager’s approval of the program shall not alter the 
Contractor’s obligations.  The Contractor may revise the program and 

submit it to the Project Manager again at any time.  A revised program 
shall show the effect of Variations and Compensation Events. 
 

14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in the 
Appendix to Conditions of Contract , the Employer will be deemed to have 

delayed the start of the relevant activities, and this will be a Compensation 
Event. 

 

15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person 

authorized by the Project Manager, access to the Site and to any place 
where work in connection with the Contract is being carried out or is 

intended to be carried out. 
 

 

16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager 
which are in accordance with the Contract. 
 

 
17. Extension or Acceleration of Completion Date 

 

17.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a variation is issued which makes it 

impossible for completion to be achieved by the Intended Completion Date 
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without the Contractor taking steps to accelerate the remaining Work, 
which would cause the Contractor to incur additional cost.  The Project 

Manager shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Project 

Manager in writing for a decision upon the effect of a Compensation Event 
or variation and submitting full supporting information.  If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay caused by such failure shall not be 
considered in assessing the new (extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the Contractor 
by the Employer. 

 
 

18. Management Meetings 

 
18.1 A Contract management meeting shall be held monthly and attended by 

the Project Manager and the Contractor.  Its business shall be to review 
the plans for the remaining Work and to deal with matters raised in 
accordance with the early warning procedure.  The Project Manager shall 

record the minutes of management meetings and provide copies of the 
same to those attending the meeting and the Employer.  The responsibility 
of the parties for actions to be taken shall be decided by the Project 

Manager either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 

 
19. Early Warning 

 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity 
of specific likely future events or circumstances that may adversely affect 
the quality of the Work, increase the Contract Price or delay the execution 

of the Works.  The Project Manager may require the Contractor to provide 
an estimate of the expected effect of the future event or circumstance on 

the Contract Price and Completion Date.  The estimate shall be provided 
by the Contractor as soon as reasonably possible. 

19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance 
can be avoided or reduced by anyone involved in the Work and in carrying 

out any resulting instructions of the Project Manager. 
20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify the 
Contractor of any defects that are found.  Such inspection shall not affect 
the Contractor’s responsibilities.  The Project Manager may instruct the 

Contractor to search for a defect and to uncover and test any Work that 
the Project Manager considers may have a defect.  Should the defect be 

found, the cost of uncovering and making good shall be borne by the 
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Contractor, However, if there is no defect found, the cost of uncovering 
and making good shall be treated as a variation and added to the Contract 

Price. 
 

20.2 The Project Manager shall give notice to the Contractor of any defects  
before the end of the Defects Liability Period, which begins at Completion, 
and is defined in the Appendix to Conditions of Contract.  The Defects 

Liability Period shall be extended for as long as defects remain to be 
corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Project Manager’s 

notice.  If the Contractor has not corrected a defect within the time 
specified in the Project Manager’s notice, the Project Manager will assess 
the cost of having the defect corrected by other parties and such cost shall 

be treated as a variation and be deducted from the Contract Price. 
 

21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, 

installation, testing and commissioning of the Work to be done by the 
Contractor.  The Contractor will be paid for the quantity of the Work done 
at the rate in the Bills of Quantities for each item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the Bills 

of Quantities for the particular item by more than 25 percent and  provided 
the change exceeds 1 percent of the Initial Contract price, the Project 
Manager shall adjust the rate to allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bills of 

Quantities. 
 

22. Variations 
 

22.1 All variations shall be included in updated programs produced by the 

Contractor. 
 

22.2 The Contractor shall provide the Project Manager with a quotation for 
carrying out the variations when requested to do so.  The Project Manager 
shall assess the quotation, which shall be given within seven days of the 

request or within any longer period as may be stated by the Project 
Manager and before the Variation is ordered.  

22.3 If the work in the variation corresponds with an item description in the 

Bills of Quantities and if in the opinion of the Project Manager, the quantity 
of work is not above the limit stated in Clause 21.2 or the timing of its 

execution does not cause the cost per unit of quantity to change, the rate 
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in the Bills of Quantities shall be used to calculate the value of the 
variation.  If the cost per unit of quantity changes, or  

if the nature or timing of the work in the variation does not correspond 
with items in the Bills of Quantities, the quotation by the Contractor shall 

be in the form of new rates for the relevant items of Work.   
 
 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may 
order the variation and make a change to the Contract price, which shall 
be based on the Project Manager’s own forecast of the effects of the 

variation on the Contractor’s costs. 
 

 
22.5 If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, 

no quotation shall be given and the variation shall be treated as a 
Compensation Event. 

 
 

22.6 The Contractor shall not be entitled to additional payment for costs that 

could have been avoided by giving early warning. 
 
 

22.7 When the Program is updated, the Contractor shall provide the Project 
Manager with an updated cash flow forecast. 

 
 
23. Payment Certificates, Currency of Payments and Advance Payments 

 
23.1 The Contractor shall submit to the Project Manager monthly applications 

for payment giving sufficient details of the Work done and materials on 

Site and the amounts which the Contractor considers himself to be entitled 
to. The Project Manager shall check the monthly application and certify 

the amount to be paid to the Contractor within 14 days.  The value of Work 
executed and payable shall be determined by the Project Manager. 

 

23.2 The value of Work executed shall comprise the value of the quantities of 
the items in the Bills of Quantities completed, materials delivered on Site,  

variations and compensation events.   Such materials shall become the 
property of the Employer once the Employer has paid the Contractor for 
their value .  Thereafter, they shall not be removed from Site without the 

Project Manager’s instructions except for use upon the Works. 
23.3 Payments shall be adjusted for deductions for retention.  The Employer 

shall pay the Contractor the amounts certified by the Project Manager 

within 30 days of the date of issue of  each certificate.  If the Employer 
makes a late payment, the Contractor shall be paid simple interest on the 

late payment in the next payment.  Interest shall be calculated on the basis 
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of number of days delayed  at a rate three percentage points above the 
Central Bank of Kenya’s  average rate for base lending  prevailing as of the 

first day the payment becomes overdue. 
 

23.4 If an amount certified is increased in a later certificate or as a result of an 
award by an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause.  Interest shall be calculated 

from the date upon which the increased amount would have been certified 
in the absence of dispute. 

 

23.5 Items of the Works for which no rate or price has been entered in will not 
be paid for by the Employer and shall be deemed covered by other rates 

and prices in the Contract. 
 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the 
proportion indicated in the tender, or agreed prior to the execution of the 

Contract Agreement and indicated therein.  The rate of exchange for the 
calculation of the amount of foreign currency payment shall be the rate of 
exchange indicated in the Appendix to Conditions of Contract.  If the 

Contractor indicated foreign currencies for payment other than the 
currencies of the countries of origin of related goods and services the 
Employer reserves the right to pay the equivalent at the time of payment 

in the currencies of the countries of such goods and services.  The 
Employer and the Project Manager shall be notified promptly by the 

Contractor of an changes in the expected foreign currency requirements of 
the Contractor during the execution of the Works as indicated in the 
Schedule of Foreign Currency Requirements and the foreign and local 

currency portions of the balance of the Contract Price shall then be 
amended by agreement between Employer and the Contractor in order to 
reflect appropriately such changes. 

 
23.7 In the event that an advance payment is granted, the following shall 

apply:- 
 
a) On signature of the Contract, the Contractor shall at his request, 

and without furnishing proof of expenditure, be entitled to an 
advance of 10% (ten percent) of the original amount of the Contract.  

The advance shall not be subject to retention money. 
 
b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or   a directly  
liable guarantee satisfactory to the Employer in the amount of the 
advance payment.  The guarantee shall be in the same currency as 

the advance. 
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c) Reimbursement of the lump sum advance shall be made by 
deductions from the Interim payments and where applicable from 

the balance owing to the Contractor.  Reimbursement shall begin 
when the amount of the sums due under the Contract reaches 20% 

of the original amount of the Contract.  It shall have been completed 
by the time 80% of this amount is reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by 
means of the formula: 
 

R = A(x1 – x11) 
       80 – 20  

Where: 
 
   R = the amount to be reimbursed 

 
   A = the amount of the advance which has been granted 

 
X1      = the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract.  This 

figure will exceed 20% but not exceed 80%. 
 
X11     = the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract.  This 
figure will be below 80%but not less than 20%. 

 
d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 

 
24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site 
Possession Date stated in the Appendix to Conditions of Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in a way 
that affects the Work of the Contractor under the Contract. 

 
(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works on 

time. 
 

(d) The Project Manager instructs the Contractor to uncover or to carry 

out additional tests upon the Work, which is then found to have no 
defects. 

 



 

 
STD/41 

(e) The Project Manager unreasonably does not approve a subcontract 
to be let. 

 
(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to tenderers (including the 
Site investigation reports), from information available publicly and 

from a visual inspection of the Site. 
 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional work 
required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer does 

not work within the dates and other constraints stated in the 

Contract, and they cause delay or extra cost to the Contractor. 
 

(i) The effects on the Contractor of any of the Employer’s risks. 
 

(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 
 

(k) Other compensation events described in the Contract or determined 

by the Project Manager shall apply. 
 

24.2 If a compensation event would cause additional cost or would prevent the 
Work being completed before the Intended Completion Date, the Contract 
Price shall be increased and/or the Intended Completion Date shall be 

extended.  The Project Manager shall decide whether and by how much 
the Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the Contract 
Price shall be adjusted accordingly.  If the Contractor’s forecast is deemed 

unreasonable, the Project Manager shall adjust the Contract Price based 
on the Project Manager’s own forecast.  The  

Project Manager will assume that the Contractor will react competently 
and promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the 
Employer’s interests are adversely affected by the Contractor not having 
given early warning or not having co-operated with the Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 
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24.6 The Contractor shall give written notice to the Project Manager of his 

intention to make a claim within thirty days after the event giving rise to 
the claim has first arisen.  The claim shall be submitted within thirty days 

thereafter. 
 

Provided always that should the event giving rise to the claim of continuing 

effect, the Contractor shall submit an interim claim within the said thirty 
days and a final claim within thirty days of the end of the event giving rise 
to the claim. 

 
25. Price Adjustment 

 
25.1 The Project Manager shall adjust the Contract Price if taxes, duties and 

other levies are changed between the date 30 days before the submission 

of tenders for the Contract and the date of Completion.  The adjustment 
shall be the change in the amount of tax payable by the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates current 

at the date of tender submission in calculating the cost to the Contractor 

of materials to be specifically imported (by express provisions in the 
Contract Bills of Quantities or Specifications) for permanent incorporation 
in the Works.  Unless otherwise stated in the Contract, if at any time 

during the period of the Contract exchange rates shall be varied and this 
shall affect the cost to the Contractor of such materials, then the Project 

Manager shall assess the net difference in the cost of such materials.  Any 
amount from time to time so assessed shall be added to or deducted from 
the Contract Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in sub-

clauses 25.4 and 25.5 and shall be subject to adjustment in the events 
specified thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other  

emoluments and expenses as determined by the Joint Building 
Council of Kenya (J.B.C.) and set out in the schedule of basic rates 

issued 30 days before the date for submission of tenders. A copy of 
the schedule used by the Contractor in his pricing shall be attached 
in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the 

Contract Price shall be increased or decreased by the amount 
assessed by the Project Manager based upon the difference, 

expressed as a percentage, between the rate set out  
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in the schedule of basic rates issued 30 days before the date for 
submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of labour incorporated within the amount of 
Work remaining to be executed at the date of publication of such 

increase or decrease. 
 

(iii) No adjustment shall be made in respect of changes in the rates of 

wages and other emoluments and expenses which occur after the 
date of Completion except during such other period as may be 
granted as an extension of time under clause 17.0 of these 

Conditions. 
 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed 
to be based upon the basic prices of materials to be permanently 
incorporated in the Works as determined by the J.B.C. and set out in the 

schedule of basic rates issued 30 days before the date for submission of 
tenders. A copy of the schedule used by the Contractor in his pricing shall 

be attached in the Appendix to Conditions of Contract. 
 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased 

or decreased then the Contract Price shall be increased or decreased by 
the amount to be assessed by the Project Manager based upon the 
difference between the price set out in the schedule of basic rates issued 

30 days before the date for submission of tenders and the rate published 
by the J.B.C. and applied to the quantum of the relevant materials which 

have not been taken into account in arriving at the amount of any interim 
certificate under clause 23 of these Conditions issued before the date of 
publication of such increase or decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such 

other period as may be granted as an extension of time under clause 17.0 
of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect 

of any materials included in the schedule of basic rates. 

 
26. Retention 

 
26.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Appendix to Conditions of Contract until 

Completion of the whole of the Works.  On Completion of the whole of the 
Works, half the total amount retained shall be repaid to the Contractor 
and the remaining half when the Defects Liability Period has passed and 

the Project Manager has certified that all defects notified to the Contractor 
before the end of this period have been corrected. 
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27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate 
stated in the Appendix to Conditions of Contract for each day that the 

actual Completion Date is later than the Intended Completion Date.  The 
Employer may deduct liquidated damages from payments due to the 
Contractor.  Payment of liquidated damages shall not alter  the 

Contractor’s liabilities. 
 

27.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Project Manager shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment certificate.  The 

Contractor shall be paid interest on the overpayment, calculated from the 
date of payment to the date of repayment, at the rate specified in Clause 
23.30 

 
28. Securities 

 
28.1 The Performance Security shall be provided to the Employer no later than 

the date specified in the Letter of Acceptance and shall be issued in an 

amount and form and by a reputable bank acceptable to the Employer, 
and denominated in Kenya Shillings. The Performance Security shall be 
valid until a date 30 days beyond the date of issue of the Certificate of 

Completion. 
 

29. Dayworks 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used 

for small additional amounts of Work only when the Project Manager has 
given written instructions in advance for additional work to be paid for in 
that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the Contractor 

on Forms approved by the Project Manager.  Each  
completed form shall be verified and signed by the Project Manager within 
two days of the Work being done. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
 
30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 
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(a) The risk of personal injury, death or loss of or damage to property 
(excluding the Works, Plant, Materials and Equipment), which are 

due to; 
 

(i) use or occupation of the Site by the Works or for the purpose 
of the Works, which is the unavoidable result of the Works, or 

 

(ii) negligence, breach of statutory duty or interference with any 
legal right by the Employer or by any person employed by or 
contracted to him except the Contractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and Equipment 

to the extent that it is due to a fault of the Employer or in Employer’s 
design, or due to war or radioactive contamination directly affecting 
the place where the Works are being  executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is the Employer’s risk except loss or damage due to; 

 

(a) a defect which existed on or before the Completion Date. 
 

(b) an event occurring before the Completion Date, which was not itself 

the Employer’s risk 
 

(c) the activities of the Contractor on the Site after the Completion Date. 
 

30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 
property (including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts stated in the Appendix to Conditions of 
Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, 
and Equipment) in connection with the Contract, and 

(d) personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the Contractor 

to the Project Manager for the Project Manager’s approval before the Start 

Date.  All such insurance shall provide for compensation required to rectify 
the loss or damage incurred. 
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30.5 If the Contractor does not provide any of the policies and certificates 
required, the Employer may effect the insurance which the Contractor 

should have provided and recover the premiums from payments otherwise 
due to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 
 

30.6 Alterations to the terms of an insurance shall not be made without the 

approval of the Project Manager.  Both parties shall comply with any 
conditions of insurance policies. 

 

31. Completion and taking over 
 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a 
written request to the Project Manager to issue a Certificate of  Completion 
of the Works.  The Employer shall take over the Site and the Works within 

seven [7] days of the Project Manager’s issuing a Certificate of Completion. 
 

32. Final Account 
 
32.1 The Contractor shall issue the Project Manager with a detailed account of 

the total amount that the Contractor considers payable to him by the 
Employer under the Contract before the end of the Defects Liability Period.  
The Project Manager shall issue a Defects Liability Certificate and certify 

any final payment that is due to the Contractor within 30 days of receiving 
the Contractor’s account if it is correct and complete.  If it is not, the 

Project Manager shall issue within 30 days a schedule that states the 
scope of the corrections or additions that are necessary.  If the final 
account is still unsatisfactory after it has been resubmitted, the Project 

Manager shall decide on the amount payable to the Contractor and issue 
a Payment Certificate.  The Employer shall pay the Contractor the amount 
due in the Final Certificate within 60 days. 

 
33. Termination 

33.1 The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract.  These  

 

fundamental breaches of Contract shall include, but shall not be limited 
to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of work is 

shown on the current program and the stoppage has not been 

authorised by the Project Manager; 
 

(b) the Project Manager instructs the Contractor to delay the progress 

of the Works, and the instruction is not withdrawn within 30 days; 
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(c) the Contractor is declared bankrupt or goes into liquidation other 
than for a reconstruction or amalgamation; 

 
(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim Certificate) 
or 60 days (for Final Certificate)of issue. 

 

(e) the Project Manager gives notice that failure to correct a particular 
defect is a fundamental breach of Contract and the Contractor fails 
to correct it within a reasonable period of time determined by the 

Project Manager; 
 

(f) the Contractor does not maintain a security, which is required. 
 
33.2 When either party to the Contract gives notice of a breach of Contract to 

the Project Manager for a cause other than those listed under Clause 33.1 
above, the Project Manager shall decide whether the breach is 

fundamental or not. 
 
33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 
possible.  The Project Manager shall immediately thereafter arrange for a 

meeting for the purpose of taking record of the Works executed and 
materials , goods, equipment and temporary buildings on Site. 

 

34. Payment Upon Termination 
 
34.1 If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Project Manager shall issue a certificate for the 
value of the Work done and materials ordered and delivered to Site up to 

the date of the issue of the certificate.  Additional liquidated damages shall 
not apply.  If the total amount due to the Employer exceeds any payment 
due to the Contractor, the difference shall be a debt payable by the 

Contractor. 
 

34.2 If the Contract is terminated for the Employer’s convenience or because of 
a fundamental breach of Contract by the Employer, the Project Manager 
shall issue a certificate for the value of the Work done, materials ordered, 

the reasonable cost of removal of equipment, repatriation of the 
Contractor’s personnel employed solely on the  
Works, and the Contractor’s costs of protecting and securing the Works. 

 
34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon the 
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Works and use all materials on the Site, plant, equipment and temporary 
works.  

 
34.4 The Contractor shall, during the execution or after the completion of the 

Works under this clause remove from the Site as and when required, 
within such reasonable time as the Project Manager may in writing specify, 
any temporary buildings, plant, machinery, appliances, goods or materials 

belonging to or hired by him, and in default the Employer may (without 
being responsible for any loss or damage) remove and sell any such 
property of the Contractor, holding the proceeds less all costs incurred to 

the credit of the Contractor. 
Until after completion of the Works under this clause the Employer shall 

not be bound by any other provision of this Contract to make any payment 
to the Contractor, but upon such completion as aforesaid and the 
verification within a reasonable time of the accounts therefore the Project 

Manager shall certify the amount of expenses properly incurred by the 
Employer and, if such amount added to the money paid to the Contractor 

before such determination exceeds the total amount which would have 
been payable on due completion in accordance with this Contract the 
difference shall be a debt payable to the Employer by the Contractor; and 

if the said amount added to the said money be less than the said total 
amount, the difference shall be a debt payable by the Employer to the 
Contractor. 

 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of either the Employer or the Contractor, the 

Project Manager shall certify that the Contract has been frustrated.  The 
Contractor shall make the Site safe and stop Work as quickly as possible 
after receiving this certificate and shall be paid for all Work carried out 

before receiving it. 
 

36. Corrupt gifts and payments of commission 
 
The Contractor shall not; 

 
(a) Offer or give or agree to give to any person in the service of the  

 
Employer any gift or consideration of any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act 

in relation to the obtaining or execution of this or any other Contract for 
the Employer or for showing or forbearing to show favour 
or disfavour to any person in relation to this or any other contract for the 

Employer. 
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(b) Enter into this or any other contract with the Employer in connection with 
which commission has been paid or agreed to be paid by him or on his 

behalf or to his knowledge, unless before the Contract is made particulars 
of any such commission and of the terms and conditions of any agreement 

for the payment thereof have been disclosed in writing to the Employer. 
 
Any breach of this Condition by the Contractor or by anyone employed by 

him or acting on his behalf (whether with or without the knowledge of the 
Contractor) shall be an offence under the provisions of the Public 
Procurement Regulations issued under The Exchequer and Audit Act Cap 

412 of the Laws of Kenya. 
 

37. Settlement Of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or the 

Project Manager on his behalf and the Contractor, either during the 
progress or after the completion or termination  of the Works, such dispute 

shall be notified in writing by either party to the other with a request to 
submit it to arbitration and to concur in the appointment of an Arbitrator 
within thirty days of the notice.  The dispute shall be referred to the 

arbitration and final decision of a person to be agreed between the parties.  
Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed by the Chairman or Vice Chairman of any of 

the following professional institutions; 
 

(i) Architectural Association of Kenya 
 

(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 
 

(v) Institution of Engineers of Kenya 
 

On the request of the applying party.  The institution written to first by the 

aggrieved party shall take precedence over all other institutions. 
 

37.2 The arbitration may be on the construction of this Contract or on any 
matter or thing of whatsoever nature arising thereunder or in connection 
therewith, including any matter or thing left by this Contract to the 

discretion of the Project Manager, or the withholding by the Project 
Manager of any certificate to which the Contractor may claim to be entitled 
to or the measurement and valuation referred to in clause 23.0 of these 

conditions, or the rights and liabilities of the parties subsequent to the 
termination of Contract. 
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37.3 Provided that no arbitration proceedings shall be commenced on any 
dispute or difference where notice of a dispute or difference has not been 

given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of 
such a dispute or difference shall not commence unless an attempt has in 
the first instance been made by the parties to settle such dispute or 

difference amicably with or without the assistance of third parties.  Proof 
of such attempt shall be required. 

 

37.5 Notwithstanding anything stated herein the following matters may be 
referred to arbitration before the practical completion of the Works or 

abandonment of the Works or termination of the Contract by either party: 
 

37.5.1 The appointment of a replacement Project Manager       

upon the said person ceasing to act. 
 

37.5.2 Whether or not the issue of an instruction by the Project  
Manager is empowered by these Conditions.        

 

37.5.3 Whether or not a certificate has been improperly withheld 
or is not in accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks    
or war damage. 

 
37.6 All other matters shall only be referred to arbitration after the completion 

or alleged completion of the Works or termination or alleged termination 

of the Contract, unless the Employer and the Contractor agree otherwise 
in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 
powers to direct such measurements, computations, tests or valuations as 

may in his opinion be desirable in order to determine the rights of the 
parties and assess and award any sums which ought to have been the 
subject of or included in any certificate. 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers,  

 
have powers to open up, review and revise any certificate, opinion, 
decision, requirement or notice and to determine all matters in dispute 

which shall be submitted to him in the same manner as if no such 
certificate, opinion, decision requirement or notice had been given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION V 
APPENDIX TO CONDITIONS OF CONTRACT 

 
 

THE EMPLOYER IS 
 
Name:  KISII COUNTY ASSEMBLY 

 
Address:  P. O. Box 4552-40200 KISII 

 
Name of Authorized Representative; CLERK, KISII COUNTY ASSEMBLY 
 

Address:  P. O. Box 4552-40200 KISII 
 
 

The Project Manager is 
 

Name:  THE COUNTY WORKS OFFICER, DEPARTMENT OF ROADS PUBLIC 
WORKS AND HOUSING 
Address:  P.O BOX 4550- 40200 KISII 

 
Telephone: +254 720930724 

 
Email:   
 

The name (and identification number) of the Contract  PROPOSED EXTENSION OF 

LIBRARY, ICT CENTRE AND PROCUREMENT OFFICES TO HOST MCAS’ 

OFFICES.       TENDER NO. KCA/C/005/2018-2021 

The Works consist of: EXTENSION OF LIBRARY, ICT CENTRE AND PROCUREMENT 
OFFICES TO HOST MCAS’ OFFICES. 

 
The Start Date shall be AGREED WITH THE PROJECT MANAGER 

 
The Intended Completion Date for the whole of the Works shall be As Agreed by the 
project implementation committee and the project manager 

 
The following documents also form part of the Contract: DOCUMENTS LISTED IN 
CLAUSE 2.1 CONDITIONS OF CONTRACT 

 
The Contractor shall submit a revised program for the Works within 7days of delivery 

of the Letter of Acceptance. 
 
The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER 
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The Site is located at KISII TOWN, OLD MUNICIPAL BUILDING - KISII COUNTY 
The Defects Liability period is 6 months 

 
Other Contractors, utilities etc., to be engaged by the Employer on the Site 

Include those for the execution of; 
 

1. ELECTRICAL  INSTALLATIONS 

2. MECHANICAL INSTALLATIONS 
 
The minimum insurance covers shall be; 

 
1. The minimum cover for insurance of the Works and of Plant and Materials in                                               

respect of the Contractor’s faulty design is NIL 
 
2.   The minimum cover for loss or damage to Equipment is NIL 

 
3.   The minimum for insurance of other property is Kshs 2,000,000.00 

 
4.   The minimum cover for personal injury or death insurance 
 

 For the Contractor’s employees is AS PER APPLICABLELAWS 
 

 And for other people is Kshs 5,000,000.00 
The following events shall also be Compensation Events: 

 
1. Those listed in the conditions of contract Clause 24 
 

The period between Program updates is 14 days. 
 

The amount to be withheld for late submission of an updated Program is THE 
ENTIRE CERTIFICATE 
 

The proportion of payments retained is 10% percent. 
 

The Price Adjustment Clause SHALL apply 
 
The liquidated damages for the whole of the Works is Kshs. ………………. per week or 

part thereof 
 

The Performance Security shall be for the following minimum amounts equivalent as 

a percentage of the Contract Price 10 percent (%) 
 

The rate of exchange for calculation of foreign currency payments IS NOT 
APPLICABLE  
 

The schedule of basic rates used in pricing by the Contractor is as attached 
[Contractor to attach]. 



 

 
STD/53 

 
Advance Payment SHALL NOT BE GRANTED. 

 
Period of final re-measurements–   6 Months from Practical Completion 

 
Defects Liability period –     6 Months from Practical Completion 
 

Date for possession –      to be agreed with the Project 
Manager 
 

Date for Completion –      ……….. from Date for possession 
 

Liquidated and ascertained damages – Kshs. ………….. (per week or part thereof) 
 
Period of interim certificates –  On valuation of not less than 3 million shillings 

 
Period of honouring certificates –     30 days 

 
Percentage value retained –      10% 
 

Limit of amount certified retained –    10% 
 
Prime cost sums for which the contractor desires to tender  
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SECTION V  

SPECIFICATIONS 

Notes for preparing Specifications 

 
1.0 Specifications must be drafted to present a clear and precise statement of the 

required standards of materials, and workmanship for tenderers to respond 

realistically and competitively to the requirements of the Employer and ensure 
responsiveness of tenders.  The Specifications should require that all materials, 

plant, and other supplies to be permanently incorporated in the Works be new, 
unused, of the most recent or current models, and incorporating all recent 
improvements in design and materials unless provided otherwise in the 

Contract. Where the Contractor is responsible for the design of any part of the 
permanent Works, the extent of his obligations must be stated.  

 
Specifications from previous similar projects are useful and may not be 
necessary to re-write specifications for every Works Contract.  

 
2.0 There are considerable advantages in standardizing General Specifications for 

repetitive Works in recognized public sectors, such as highways, urban housing, 

irrigation and water supply.  The General Specifications should cover all classes 
of workmanship, materials and equipment commonly involved in constructions, 

although not necessarily to be used in a particular works contract.  Deletions or 
addenda should then adapt the General Specifications to the particular Works. 

 

3.0 Care must be taken in drafting Specifications to ensure they are not restrictive.  
In the Specifications of standards for materials, plant and workmanship, existing 

Kenya Standards should be used as much as possible, otherwise recognized 
international standards may also be used. 

 

4.0 The Employer should decide whether technical solutions to specified parts of the 
Works are to be permitted.  Alternatives are appropriate in cases where obvious 
(and potentially less costly) alternatives are possible to the technical solutions 

indicated in tender documents for certain elements of the Works, taking into 
consideration the comparative specialized advantage of potential tenderers. 

 
 

The Employer should provide a description of the selected parts of the Works 

with appropriate reference to Drawings, Specifications, Bills of Quantities, and 
Design or Performance criteria, stating that the alternative solutions shall be at 

least structurally and functionally equivalent to the basic design parameters and 
Specifications. 

 

Such alternative solutions shall be accompanied by all information necessary for 
a complete evaluation by the Employer, including drawings, design calculations, 
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technical specifications, breakdown of prices, proposed construction 
methodology, and other relevant details.  Technical alternatives permitted in this 

manner shall be considered by the Employer each on its own merits and 
independently of whether the tenderer has priced the item as described in the 

Employer’s design included with the tender documents. 
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SECTION VI 
 DRAWINGS 

 
Note 1. A list of drawings should be inserted here (to be provided) 
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SECTION VII 
BILL OF QUANTITIES 

 
Notes for preparing Bills of Quantities 

 
1.0 The objectives of the Bills of Quantities are; 

 

(a) to provide sufficient information on the quantities of Works to be 
performed to enable tenders to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of 
Quantities for use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of 

Quantities in sufficient detail to distinguish between the different classes 
of Works, or between Works of the same nature carried out in different 

locations or in other circumstances which may give rise to different 
considerations of cost.  Consistent with these requirements, the layout and 
content of the Bill of Quantities should be as simple and brief as possible. 

 
2.0 The Bills of Quantities should be divided generally into the following 

sections: 
 

(a) Preliminaries. 

 
The preliminaries should indicate the inclusiveness of the unit prices, and 
should state the methods of measurement which have been adopted in the 

preparation of the Bill of Quantities and which are to be used for the 
measurement of any part of the Works. 

 
The number of preliminary items to be priced by the tenderer should be 
limited to tangible items such as site office and other temporary works, 

otherwise items such as security for the Works which are primarily part of 
the Contractor’s obligations should be included in the Contractor’s rates. 

 
(b) Work Items 

 

(i) The items in the Bills of Quantities should be grouped into sections 
to distinguish between those parts of the Works which by nature, 
location, access, timing, or any other special characteristics may 

give rise to different methods of construction, or phasing of the 
Works, or considerations of cost.  General items common to all parts 

of the Works may be grouped as a separate section in the Bill of 
Quantities. 

 

 



 

 
STD/58 

(ii) Quantities should be computed net from the Drawings, unless 
directed otherwise in the Contract, and no allowance should be 

made for bulking, shrinkage or waste.  Quantities should be 
rounded up or down where appropriate. 

 
(iii) The following units of measurement and abbreviations are 

recommended for use. 

 
 

Unit Abbreviation Unit Abbreviation 
cubic meter 
hectare 
hour 
kilogram 
lump sum 
meter 
metric ton (1,000 
kg) 

m3 or cu m 

ha 

h 
kg 

sum 

m 

t 

millimeter 
month 
number 
square meter 
square millimeter 
week 

mm 
mon 
nr 
m2 or sq m 
mm2 or sq mm 
wk 
 

 

(iv) The commencing surface should be identified in the 
description of each item for Work involving excavation, boring 

or drilling, for which the commencing surface is not also the 
original surface.  The excavated surface should be identified 
in the description of each item for Work involving excavation 

for which the excavated surface is not also the final surface.  
The depths of Work should be measured from the 
commencing surface to the excavated surface, as defined. 

(c) Daywork Schedule 
 

A Daywork Schedule should be included if the probability of unforeseen work, 
outside the items included in the Bill of Quantities, is relatively high.  To facilitate 
checking by the Employer of the realism of rates quoted by the tenderers, the 

Daywork Schedule should normally comprise: 
 
(i)    a list of the various classes of labour, and         

        materials for which basic Day work rates or    
        prices are to be inserted by the tenderer,  

        together with a statement of the conditions  
        under which the Contractor will be paid for   
        Work executed on a Day work basis; and 

 
(ii) a percentage to be entered by the tenderer against each 

basic Day work Subtotal amount for labour, materials 
and plant representing the Contractor’s profit, 
overheads, supervision and other charges. 

 
(d) Provisional Quantities and Sums 
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(i) Provision for quantity contingencies in anyparticular 
 item or class of Work with a high expectation of  

quantityoverrun should be made by entering specific   
 “Provisional Quantities” or “Provisional Items” in the  

  Bill of Quantities, and not by increasing the quantities    
  for that item or class of Work beyond those of the Work   
   normally expected to be required.  To the extent not  

   covered above, a general provision for physical  
   contingencies (quantity overruns) should be made by  

   including a “Provisional Sum” in the Summary of the  
   Bill of Quantities.  Similarly, a contingency allowance  
   for possible price increases should be provided as a  

  “Provisional Sum” in the Summary of the Bill of  
 Quantities.  The inclusion of such provisional sums often 
facilitates budgetary approval by avoiding the need to   

  request periodic supplementary approvals as the future 
  need arises. 

 
(ii) Provisional sums to cover specialized works normally carried 

out by Nominated Sub Contractors should be avoided and 

instead Bills of Quantities of the specialised Works should be 
included as a section of the main Bills of Quantities to be 

priced by the Main Contractor.  The Main Contractor should 
be required to indicate the name (s) of  

 

the specialised firms he proposes to engage to carry out the 
specialized Works as his approved domestic sub-contractors.  Only 
provisional sums to cover specialized Works by statutory authorities 

should be included in the Bills of Quantities.  
 

(e)  Summary 
 

 The Summary should contain a tabulation of the separate 

parts of the Bills of Quantities carried forward, with 
provisional sums for Daywork, for physical (quantity) 
contingencies, and for price contingencies (upward price 

adjustment) where applicable. 
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SECTION VIII 
STANDARD FORMS 

 

(i) Form of Invitation for Tenders 

(ii) Form of Tender 
(iii) Letter of Acceptance 
(iv) Form of Agreement 
(v) Form of Tender Security 
(vi) Performance Bank Guarantee  
(vii) Bank Guarantee for Advance Payment 
(viii) Qualification Information 
(ix) Tender Questionnaire 
(x) Confidential Business Questionnaire 
(xi) Statement of Foreign Currency Requirement 
(xii) Details of Sub-Contractors 
(xiii) Request for Review Form 
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FORM OF INVITATION FOR TENDERS 

 
_______________________[date] 
 
To: _____________________________________ [name of Contractor] 
 _____________________________________[address] 
 _____________________________________ 
 _____________________________________ 
 

Dear Sirs: 
 

Reference:______________________________________________[Contract Name] 
 
You have been prequalified to tender for the above project. 

 
We hereby invite you and other prequalified tenderers to submit a tender for the 

execution and completion of the above Contract. 
 
A complete set of tender documents may be purchased by you from ____ 

________________________________________________________________________ 
   [mailing address, cable/telex/facsimile numbers]. 
 
Upon payment of a non-refundable fee of Kshs __________________________ 
 

All tenders must be accompanied by ________________number of copies of the same and 
a security in the form and amount specified in the tendering documents, and must be 
delivered to  

________________________________________________________________________ 
   [address and location] 
 

at or before _______________________(time and date).  Tenders will be opened 
immediately thereafter, in the presence of tenderers’ representatives who choose to 

attend. 
 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 
 
Yours faithfully, 

 
_____________________________________ Authorised Signature 
 

_____________________________________  Name and Title 
 

 
 



 

 
STD/62 

FORM OF TENDER 

TO: …………………………..……………………………………………………[Name of Employer) 

……………….[Date]……………………………………………………………………………………

……………………………………………………………………………………. [Name of Contract] 

Dear Sir, 

 
1. In accordance with the Conditions of Contract, Specifications, Drawings and 

Bills of Quantities for the execution of the above named Works, we, the 

undersigned offer to construct, install and complete such Works and remedy 
any defects therein for the sum of Kshs………………………………………[Amount 
in figures]Kenya Shillings 
………………………………………………………………………………………………………

……………………………………………………………………………..[Amount in words] 
 
2. We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice to 
commence, and to complete the whole of the Works comprised in the Contract 

within the time stated in the Appendix to Conditions of Contract. 
 
3.   We agree to abide by this tender until ……………………[Insert date], and it shall 

remain binding upon us and may be accepted at any time before that date. 
 

4. Unless and until a formal Agreement is prepared and executed this  tender 
together with your written acceptance thereof, shall constitute a binding 
Contract between us. 

 
5. We understand that you are not bound to accept the lowest or any tender you 

may receive. 
 

Dated this ____________________ day of _______20________________ 

 
Signature __________________in the capacity of___________________ 
 

duly authorized to sign tenders for and on behalf of 
……………………………………………………………………………..[Name ofEmployer] 
of……………………………………………………………………….[Address of Employer] 
 
Witness; Name______________________________________  

 
      Address_____________________________________  

 
      Signature___________________________________ 
 

      Date_______________________________________ 
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LETTER OF ACCEPTANCE 
 
 [letterhead paper of the Employer] 
 
 
              
     _______________________[date] 
 

To:  _______________________ 
 [name of the Contractor] 
 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 
[name of the Contract and identification number, as given in the Tender documents] for 
the Contract Price of Kshs.  __________________________ [amount in figures][Kenya 

Shillings______________________________(amount in words) ] in accordance with the 
Instructions to Tenderers is hereby accepted. 

 
You are hereby instructed to proceed with the execution of the said Works in 

accordance with the Contract documents. 
 
Authorized Signature  ………………………………………………………………… 

 
Name and Title of Signatory  ………………………………………………………… 
 

Attachment : Agreement 
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FORM OF AGREEMENT 

THIS AGREEMENT, made the _________________ day of ________ 20 ______ 
between________________________________________________of[or whose registered office 

is situated at]__________________________________________ 
(hereinafter called “the Employer”) of the one part AND 

________________________________________________________of[or whose registered office 
is situated at]_________________________________________ 
(hereinafter called “the Contractor”) of the other part. 

 
WHEREAS THE Employer is desirous that the Contractor executes 
________________________________________________________________________ 

(name and identification number of Contract ) (hereinafter called “the Works”) located 
at______________________________[Place/location of theWorks]and the Employer has 

accepted the tender submitted by the Contractor for the execution and completion of 
such Works and the remedying of any defects therein for the Contract Price of 

Kshs___________________________[Amount in figures],Kenya 
Shillings_____________________________________________[Amount inwords]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

 
2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e. 
 

(i) Letter of Acceptance 

 
(ii) Form of Tender  

 
(iii) Conditions of Contract Part I 

 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 
 

(v) Specifications 

 
(vi) Drawings 

 
(vii) Priced Bills of Quantities 
 

 
3. In consideration of the payments to be made by the Employer to 
           the Contractor as hereinafter mentioned, the Contractor hereby  
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covenants with the Employer to execute and complete the Works and remedy 
any defects therein in conformity in all respects with the provisions of the 

Contract. 
 

4.     The Employer hereby covenants to pay the Contractor in      
consideration of the execution and completion of the Works and the  remedying of 
defects therein, the Contract Price or such other sum as may become payable under 

the provisions of the Contract at the times and in the manner prescribed by the 
Contract. 
 

 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 
 
The common Seal of  _________________________________________________ 

 
Was hereunto affixed in the presence of  ________________________________ 

 
Signed Sealed, and Delivered by the said  ______________________________ 
 

Binding Signature of Employer  ________________________________________ 
 
Binding Signature of Contractor  _______________________________________ 

 
In the presence of  (i) Name_______________________________________ 

 
Address_____________________________________ 

 

Signature___________________________________ 
 

[ii] Name _______________________________________ 

 
Address_____________________________________ 

 
Signature____________________________________ 
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FORM OF TENDER SECURITY 

 
WHEREAS ……………………………………….. (hereinafter called “the Tenderer”) has 

submitted his tender dated ………………………… for the construction of 
……………………………………………………………………… 
……………………  (Name of Contract) 
 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 

registered office at  ………………(hereinafter called “the Bank”), are bound unto 
……………………………(hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these presents  sealed 
with the Common Seal of the said Bank this ……………. Day of ………20………… 
 

THE CONDITIONS of this obligation are: 
 

1. If after tender opening the tenderer withdraws his tender during the period of 
tender validity specified in the instructions to tenderers  
Or 

 
2. If the tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 
 

(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon receipt of 

his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the amount 
claimed by him is due to him, owing to the occurrence of one or both of the two 

conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty (30) days after the 

period of tender validity, and any demand in respect thereof should reach the 
Bank not later than the said date. 

 
 ___________________________  ______________________________ 
  [Date [     [signature of the Bank] 
 
 ___________________________  ______________________________ 
  [Witness]     [Seal] 
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PERFORMANCE BANK GUARANTEE  
 
To:  _________________________(Name of Employer)___________(Date) 
      __________________________(Address of Employer) 
 

Dear Sir, 
 
WHEREAS ______________________(hereinafter called “the Contractor”) has undertaken, 

in pursuance of Contract No. _____________ dated _________ to execute _______________ 
(hereinafter called “the Works”); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognised bank for the sum specified 

therein as security for compliance with his obligations in accordance with the Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 

on behalf of the Contractor, up to a total of Kshs. ________________ (amount of 
Guarantee in figures) Kenya Shillings__________________________________________ 

(amount of Guarantee in words), and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of Kenya 
Shillings _________________________ (amount ofGuarantee in words) as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand. 

 
We further agree that no change, addition or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this Guarantee, and we hereby waive notice of any 

change, addition, or modification. 
 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 
 
SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 

 
 
 Name of Bank  ____________________________________________ 

  
Address  ________________________________________________ 

  
Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

To: ________________________ [name of Employer] ___________(Date) 
 ________________________[address of Employer] 
 
Gentlemen, 
 

Ref: _______________________________________________[name of Contract] 
 
 
In accordance with the provisions of the Conditions of Contract of the above-mentioned 
Contract, We,_______________________________________[name and Address of Contractor] 
(hereinafter called “the Contractor”) shall deposit with 
_______________________________[name of Employer] a bank guarantee to guarantee his 

proper and faithful performance under the said Contract in an amount of 
Kshs._____________[amount of Guarantee in figurers] Kenya 

Shillings_____________________________________[amount of Guarantee in words]. 
 
We,   ________________[bank or financial institution], as instructed by the Contractor, 

agree unconditionally and irrevocably to guarantee as primary obligator and not as 
Surety merely, the payment to ___________________________[name of Employer] on his 

first demand without whatsoever right of objection on our part and without his first 
claim to the Contractor, in the amount not exceeding 

Kshs________________________[amount of Guarantee in figures] Kenya Shillings 
_____________________________________________________________[amount of Guarantee in 
words], such amount to be reduced periodically by the amounts recovered by you from 
the proceeds of the Contract. 
 

We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between ________________________[name of Employer] 
and the Contractor, shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 

 
No drawing may be made by you under this guarantee until we have received notice in 

writing from you that an advance payment of the amount listed above has been paid 
to the Contractor pursuant to the Contract. 
 

This guarantee shall remain valid and in full effect from the date of the  
advance payment under the Contract until  
______________________________________________(name of Employer) receives full 

payment of the same amount from the Contract. 
 

Yours faithfully, 
 
 

Signature and Seal __________________________________________________ 
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Name of the Bank or financial institution ______________________________ 

 
Address  ______________________________________________________________ 

 
Date  _________________________________________________________________ 
 

Witness: Name:  ____________________________________________________ 
 
  Address:  __________________________________________________ 

 
  Signature:  ________________________________________________ 

 
  Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 
Certificate); 
Place of registration:  ____________________________ 

 
Principal place of business _____________________________ 

 
Power of attorney of signatory of tender  ____________________ 
 

1.2 Total annual volume of construction work performed in the last five years 

Year Volume 

 

 Currency                 Value 

 
 

 

 
1.3 Work performed as Main Contractor on works of a similar nature and 

volume over the last five years.  Also list details of work under way or 

committed, including expected completion date. 
 

Project name  Name of client Type of work Value of   
   and contact  performed and      Contract 
   person  year of 

      completion 

  _________     ___________     __________     ________ 
        _________     ___________      __________    ________ 

         ________      __________       __________     _______ 
 

 

1.4 Major items of Contractor’s Equipment proposed for carrying out the 
Works.  List all information requested below.   

 

Item of 
Equipment          

Description, 
Make and age 

(years) 

Condition(new, 
good, poor) and 

number 
available 

Owned, leased 
(from whom?), 

or to be 
purchased 
(from whom?) 

_________

_________ 
_________
(etc.) 

____________

____________
____________ 

___________

___________
___________ 
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1.5 Qualifications and experience of key personnel proposed for 
administration and execution of the Contract.  Attach biographical data.   

 

Position Name Years of 

experience 
(general) 

Years of 

experience in 
proposed position 

Project Manager 
__________________ 
___________________ 

 

 
(etc.) 

 

 

 
 

 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies. 

 
________________________________________________________________________
________________________________________________ 

 
1.7 Evidence of access to financial resources to meet the qualification 

requirements:  cash in hand, lines of credit, etc.  List below and attach 
copies of supportive documents. 
____________________________________________________________ 

____________________________________________________________ 

  _____________________________________________ 
 

1.8 Name, address and telephone, telex and facsimile numbers of banks that 
may provide reference if contacted by the Employer. 

 
 __________________________________________________________________ 

           ____________________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers. 
              ____________________________________________________________ 

____________________________________________________________ 

_____________________________________________ 
 

1.10 Proposed program (work method and schedule) for the whole of the 
Works.  
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2 Joint Ventures 

 
2.4 The information listed in 1.1 – 1.10 above shall be provided for each 

partner of the joint venture. 
 
 

2.5 The information required in 1.11 above shall be provided for the joint 
venture. 

 

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing 
signature of the tender on behalf of the joint venture 

 
2.7 Attach the Agreement among all partners of the joint venture ( and which 

is legally binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution of 

the Contract in accordance with the Contract terms; 
 

b) one of the partners will be nominated as being in charge, authorized 

to incur liabilities  and receive instructions for and on behalf of any 
and all partners of the joint venture; and 

 

c) The execution of the entire Contract, including payment, shall be 
done exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

 Please fill in block letters. 
 

1. Full names of tenderer 
 

……………………………………………………………………………………… 

 
2. Full address of tenderer to which tender correspondence is to be sent (unless 

an agent has been appointed below) 

 
……………………………………………………………………………………… 

 
3. Telephone number (s) of tenderer 
 

……………………………………………………………………………………… 
 

4. Telex address of tenderer 
 

……………………………………………………………………………………… 

 
5. Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period 

 
……………………………………………………………………………………… 

 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is 

essential if the tenderer does not have his registered address in Kenya (name, 

address, telephone, telex) 
 

……………………………………………………………………………………… 

 
……………………………………………………………………………………… 

 
       _______________________ 
       Signature of Tenderer 

 
Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) 

or 2 (c) and 2 (d) whichever applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this Form. 

 
Part 1 – General 
 
Business Name  ……………………………………………………………………… 
 

Location of business premises;          Country/Town………………………. 
 
Plot No……………………………………… Street/Road ………………………… 

 
Postal Address……………………………… Tel No……………………………….. 

 
Nature of Business………………………………………………………………….. 
 

Current Trade Licence No…………………… Expiring date………………… 
 
Maximum value of business which you can handle at any time: K. 

pound……………………….. 
 

Name of your bankers……………………………………………………………… 
 
Branch………………………………………………………………………………… 

 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 
 

Nationality………………………………… Country of Origin………………… 
 
*Citizenship details ………………………………………………………………… 

 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
 

 Name in full     Nationality     Citizenship Details        Shares 
     1…………………………………………………………………………………… 
     2…………………………………………………………………………………… 

     3…………………………………………………………………………………… 
Part 2(c) – Registered Company: 
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Private or public…………………………………………………………… 
 

State the nominal and issued capital of the Company- 
 

Nominal Kshs………………………………………………………………… 
 
Issued Kshs…………………………………………………………………… 

 
Give details of all directors as follows: 
 

Name in full .     Nationality. Citizenship Details*. Shares. 
 

 
1. 
……………………………………………………………………………………… 

 
2. 

……………………………………………………………………………………… 
 
3. 

……………………………………………………………………………………… 
 
4. 

……………………………………………………………………………………… 
 

 
Part 2(d) – Interest in the Firm: 
 

Is there any person / persons in …………… ………(Name of Employer) who has 
interest in this firm? Yes/No………………………(Delete as necessary) 

 
I certify that the information given above is correct. 
 

……………………… ……………………… ………………… 
(Title)    (Signature)   (Date) 

 
 

 Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 
 

(See Clause 23] of the Conditions of Contract) 
 

In the event of our Tender for the  execution of____________________ 
__________________________(name of Contract) being accepted, we would require 
in accordance with Clause 21 of the Conditions of Contract, which is attached 

hereto, the following percentage: 
 

(Figures)………………………… (Words)………………………………… 
 
of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 
 
Currency in which foreign exchange element is required: 

 
……………………………………………………………………………………… 

 
Date:  The ………… Day of …………….. 20……………. 
 

Enter 0% (zero percent) if no payment will be made in foreign currency. 
 

Maximum foreign currency requirement shall be _____________(percent) of the 
Contract Sum, less Fluctuations. 
 

 
 

 

 
       _____________________ 

       (Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, 
he must give below details of the sub-contractors he intends to employ for each 

portion. 
 
Failure to comply with this requirement may invalidate the tender.   

 
(1) Portion of Works to be sublet:  ……………………………… 
  

      [i)      Full name of Sub-contractor 
and address of head office: ……………………………… 

 
     ……………………………… 

 

(ii) Sub-contractor’s experience 
of similar works carried out 

in the last 3 years with 
Contract value:   ……………………………… 
 

     ……………………………… 
      
 

(2) Portion of Works to sublet:  ……………………………… 
 

 (i) Full name of sub-contractor  
  and address of head office: ……………………………… 
 

       ……………………………… 
 

(ii) Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 

contract value:   …………………………… 
 
     …………………………… 

 
      

____________________             _______________________ 
[Signature of Tenderer)   Date 
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LETTER OF NOTIFICATION OF AWARD 
        

Address of Procuring Entity 
   _____________________ 

   _____________________ 
To:   
   

   
   
 

RE: Tender No.  
 

        Tender Name  
 
This is to notify that the contract/s stated below under the above mentioned tender 

have been awarded to you.  
  

  
 

1. Please acknowledge receipt of this letter of notification signifying your 

acceptance. 
 
2. The contract/contracts shall be signed by the parties within 30 days of the 

date of this letter but not earlier than 14 days from the date of the letter.  
 

 
3. You may contact the officer(s) whose particulars appear below on the subject 

matter of this letter of notification of award.  

 
(FULL PARTICULARS)  
    

     
 

 
      

          SIGNED FOR ACCOUNTING OFFICER 
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FORM RB 1 
REPUBLIC OF KENYA 

 
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

 
 

APPLICATION NO……………………………….OF………………20…………. 

 
BETWEEN 

 

………………………………………………………………………APPLICANT 
 

AND 
 

……………………………………………………RESPONDENT (procuring entity) 

 
Request for review of the decision of the ……………………………………………………… 

(Name of procuring entitity) of…………………………dated the ……………….20………..in 

the matter of tender no. …………….of …………..20………… 

 

REQUEST FOR REVIEW 

 

I/We …………………………………, the above named Applicant(s), of address: Physical 

address……………………Fax No……………tel. No………..Email……………, hereby 

request the Public Procurement Administrative Review Board to review the whole/part 

of the above mentioned decision on the following grounds, namely:- 

1. 

2. 

3. 

Etc. 

By this memorandum, the applicant requests the Board for order/orders that:- 

1. 

2. 

Etc 

Signed…………………………………(Applicant) 

Dated on………………………………day of ………………/20…….. 

 
FOR OFFICIAL USE ONLY 

Lodged with the secretary public procurement administrative review board 

on………………….day of ……….20………….. 

 

Signed  

Board secretary 



ITEM DESCRIPTION K.SHS

PARTICULAR PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s 

priced Bills of Quantities. The contractor is advised to read and understand all 

preliminary items.

B. EMPLOYER

The  "Employer" is Kisii County Government

The term "Employer" and "Government" wherever used in the  contract document 

shall be synonymous

C. PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to 

imply the Project Manager as defined in Condition 1 of the Conditions of Contract 

or such person or persons as may be duly authorised to represent him on behalf of 

the Government.

D. ARCHITECT

  

The term "Architect" shall be deemed to mean "The P.M." as defined above whose 

address unless otherwise notified is Ministry Public Works, Kisii County P.O. Box 

6, KISII.

E QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Ministry of  Public Works, Kisii 

County P.O. Box 6, KISII.

F ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Ministry of  Public Works, Kisii 

County P.O. Box 6, KISII.

Carried to collection



ITEM DESCRIPTION K.SHS

A MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Ministry of Public Works, Kisii 

County P.O. Box 6, KISII.

B STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Ministry of Public Works, Kisii 

County P.O. Box 6, KISII.

C SCOPE OF THE CONTRACT

The works includes Phase II extension of Library , ICT centre and procurement 

offices to host MCAs offiuces at the county assembly, including finishes and 

external works

D FLOOR AREAS

The total gross floor areas are as follows;  
              (i) Main Office                                       

The total gross floor areas are given without warranty but for guidance only.

E DESCRIPTION OF THE WORKS

Construction of a Member of Office highrise block

E MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the 

actual works, the site measurements shall generally take precedence. However, such 

discrepancies between any contract documents shall immediately be referred to the 

PROJECT MANAGER in accordance with Clause 22 of the Conditions of 

Contract.  The discrepancies shall then be treated as a variation and be dealt with in 

accordance with Clause 22 of the said Conditions.

F LOCATION OF SITE

The site for works is located at Kisii County  Behind the County assembly 

chambers

G SIGNING OF THE TENDER DOCUMENTS

The  bidder shall append his / her signature  and / or company ‘s rubberstamp  on 

each and every page of tender document.

Carried to collection



ITEM DESCRIPTION K.SHS

A DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the works 

including ordinary and special dust screens, hoardings, barriers, warning signs, etc 

as directed by the Project Manager and 

as necessary for the adequate propping and protection of existing property, finishes, 

workmen employed on the site, employer's agents and the public. Any damage or 

loss incurred due to the insufficiency of such protection must be made good by the 

Contractor. All protective devices are to be removed on completion of the works 

and any necessary making good consequent upon this is to be excecuted to the 

satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any 

alteration or demolition work commences. Prices shall include for all cleaning and 

preparatory work to structure and finishes and for making good to all finishes on 

completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus materials shall 

be carefully removed from building and carted away from site.

The Contractor shall be entirely responsible for any breakage or damage which may 

occur to materials required for re-use during their removal unless it is certified by 

the Project Manager that such damage or breakage was inevitable as a result of the 

condition of the item concerned

B CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and stains 

and leave in a clean and tidy state to the reasonable satisfaction of the Project 

Manager.

The whole of the works shall be delivered up clean, complete and in perfect 

condition in every respect to the satisfaction of the Project Manager.

Carried to collection



ITEM DESCRIPTION K.SHS

A CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent 

to the Contractor that he has incurred losses and / or expenses due to any of the 

contract conditions, or by any other reason whatsoever, he shall present such a 

claim or intent to claim notice to the PROJECT MANAGER within the contract 

period. No claim shall be entertained upon the expiry of the said contract period.

B PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES 

NOT MAKE ADVANCE PAYMENTS but pays for work done and materials 

delivered to site: all in accordance with Clause 23 of the Conditions of Contract 

Agreement. In order to facilitate this, a list of the general component elements for 

the works is given at the summary page of these specifications and the tenderer is 

requested to break down his tender sum commensurate to the said elements

C PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted site 

where the client is going on with other nomal activities. The Contractor is thus 

instructed to take reasonable care in the execution of the works as to prevent 

accidents, damage or loss and disrupption of activities beeing carried out by the 

Client. The Contractor shall allow in his rates any expense he deemed necessary by 

taking such care within the site.

D WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may encounter 

in the course of the works for the Client may in some cases ask the Contractor not 

to proceed with the works until some activities within the site are completed, as the 

facility will be operating as usual during the course of the contract.

E SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the Contract 

and afterwards clearing away a signboard as designed, specified and approved by 

the Project Manager.

Carried to collection



ITEM DESCRIPTION K.SHS

A LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the contract.

B MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the property 

of the Ministry of Public Works. The Contractor shall allow in his rates the cost of 

transporting the demolished materials to Public Works Offices, Kisii County.

C PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, all to comply with the said 

Conditions of Contract.

D SECURITY

The Contractor shall allow for providing adequate security for the works and the 

workers in the course of execution of this contract.  No claim will be entertained 

from the Contractor for not maintaining adequate security for both the works and 

workers.

E URGENCY OF THE WORKS

The Contractor is notified that these  “ works are urgent” and should be completed 

within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she may 

incur by having to complete these works within the stipulated contract period.

F PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment 

is effected, unless specifically exempted by the Project Manager.  This is to include 

materials of the Contractor, nominated sub-Contractors and nominated suppliers.

G EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the 

area and he/she shall make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such services.

Carried to collection



ITEM DESCRIPTION K.SHS

A BID SECURITY

The Bidder shall furnish, as part of his bid, a security as specified in the tender 

advertisement.

The bid security shall, at the bidder’s option, be in the form of a certified cheque, 

bank draft, standby letter of credit or guarantee from a reputable bank located in 

Kenya or foreign bank which has been determined by the bidder to be acceptable 

to the Government. The format of the bank guarantee shall be in accordance with 

the sample forms of bid security included in the post qualification forms, other 

formats may be permitted, subject to the prior approval of the Government. 

Letters of credit, bank

Guarantees issued as surety for the bid shall be valid for a period of One 

Hundred and Twenty (120) days from the date of Tender Opening.

B PERFORMANCE BOND

A bond of  5% of the contract sum will be required in accordance with clause 6.00 

(as amended) on award of contract of the Instructions to Tenderer’s. No payment 

on account for the works executed will be made to the contractor until he has 

submitted the Performance Bond to the Project Manager duly signed, sealed and 

stamped from an approved Bank.

C TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s Page 

9

C DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified    above must be 

delivered in the addressed envelope which should be properly  sealed and deposited 

at the offices as specified in the letter accompanying these documents or as 

indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these 

Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened.

Carried to collection



ITEM DESCRIPTION K.SHS

A VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3

Section 21(b) operative from 1
st

September, 1993 which requires payment of VAT

on all contracts. The Contractor should therefore include allowance in his rates and

prices for prices for VAT and any other Government taxes currently in force.

NB: VAT SHALL be Included in the Contractor's Rates.

B FIRM PRICE CONTRACT

Unless otherwise specifically stated, this is a firm price contract and the 

Contractor must allow in his tender rates for any increase in the cost of labour

and/or materials during the currency of the contract.

C PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract 

Agreement: -

Period of Final Measurement            3 Months From Practical completion

Defects Liability Period                    6 Months from Practical completion 

Date for Possession                           To be agreed with the Project Manager

Date for Completion                                       from date of Possession

Liquidated and Ascertained             At the rate of Kshs.. … per 

                        week or part thereof

Period of Interim Certificates                                Monthly

Period of Honouring Certificates                           30 days

Percentage of Certified Value Retained                10%

Advance payment                                               Not applicable
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ITEM DESCRIPTION K.SHS

COLLECTION

Brought forward from page PP/1 -                 

Brought forward from page  PP/2                    -   

Brought forward from page PP/3 -                 

Brought forward from page PP/4 -                 

Brought forward from page PP/5

Brought forward from page PP/6

Brought forward from page PP/7 -                 

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 

SUMMARY 



ITEM DESCRIPTION AMOUNT

GENERAL PRELIMINARIES

A. PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced  

Bills of Quantities and Specification. 

The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of 

the works in the Contract.

B. ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the 

works in the Contract.

C.M.                            Shall mean cubic metre

S.M.                             Shall mean square metre

L.M.                            Shall mean linear metre

MM                               Shall mean Millimetre

Kg.                               Shall mean Kilogramme

No.                               Shall mean Number

Prs.                           Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the  British 

Standards Institution, 2 Park Street, London W.I.,   England.

Ditto  - Shall mean the whole of the preceding description except as qualified in 

the description in which it occurs.

m.s.                             Shall mean measured separately.

a.b.d                            Shall mean as before described.

Carried to collection



ITEM DESCRIPTION AMOUNT

A.
EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted 

and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each 

case shall be deemed to include: allowing use of standing scaffolding, mess 

rooms, sanitary accommodation and welfare facilities; provision of special 

scaffolding where necessary; providing space for office accommodation and   

for storage of plant and materials; providing light and water for their work: 

clearing away rubbish; unloading checking and hoisting: providing electric 

power and removing and replacing duct covers, pipe casings and the like 

necessary for the execution and testing of Sub- Contractors' work and being 

responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 

stated),pay all demurrage charges, load and transport to site where necessary, 

unload, store,unpack, assemble as necessary, distribute to position, hoist and 

fix only.

B FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's 

Standard Tender Document for Procurement of Building Works(2000 Edition) 

included herein 

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 38 of these tender 

documents.

Particulars of insertions to be made in the Appendix to the Contract 

Agreement will be found in the Particular Preliminaries part of these Bills of 

Carried to collection



ITEM DESCRIPTION AMOUNT

A BOND.

The Contractor shall find and submit on the Form of Tender an approved 

bank who will be willing to be bound to the Government in an amount equal 

to five per cent (5) of the Contract amount for the due performances of the 

Contract up to the date of completion as certified by the PROJECT 

MANAGER and who will, when and if called upon, sign a Bond to that effect 

on the relevant standard form included herein. (without the addition of any 

limitations) on the same day as the Contract Agreement is signed, by the 

Government, the Contractor shall furnish within seven days another Surety to 

the approval of the Government.

B PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specificallyand only required for the use of nominated Sub-Contractors 

as described herein. No timber used for scaffolding, formwork or temporary 

works of any kind shall be used afterwards in the permanent work.

C TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities.

D MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of 

the best quality and description unless otherwise stated. The Contractor shall 

order all materials to be obtained from overseas immediately after the Contract 

is signed and shall also ensure they are onsite when required for use in the 

works. The Bills of Quantities shall not be used for the purpose of ordering 

materials.

Carried to collection
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E SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking deliver thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and for replacements of any such loss or 

damage with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and  expense, to the satisfaction of the 

PROJECT MANAGER

A STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the 

site weather proof lock-up sheds and make good damaged or disturbed 

surfaces upon completion to the satisfaction of the PROJECT MANAGER 

Nominated Sub-Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use.

B SAMPLES

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples 

are approved by the PROJECT MANAGER and the PROJECT MANAGER, 

may reject any materials or workmanship not in his opinion  to be up to 

approved samples. The PROJECT MANAGER shall arrange for the testing of 

such materials as he may at his discretion deem desirable, but the testing shall 

be made at the expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid down by the Ministry 

of Public Works.

The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-contractors' work.

Carried to collection
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C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health 

and welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and control 

of labour, etc., and allow accordingly in his tender. No claim in respect of want 

of knowledge in this connection will be entertained.

A SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection of 

the public.

B PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good 

any damage to public or private roads arising from or consequent upon the 

execution of the works to the satisfaction of the local and other competent 

authority and the PROJECT MANAGER

C EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the 

execution of this contract at his own expense to the satisfaction of the 

PROJECT MANAGER

Carried to collection
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D VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall 

be deemed to have acquainted himself therewith as to its nature, position, 

means of access or any other matter which, may affect his tender. No claim 

arising from his failure to comply with this recommendation will be 

considered.

E ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and Contractor must allow for building 

any necessary temporary access roads for the transport of the materials, plant 

and workmen as may be required for the complete execution of the works 

including the provision of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of the works, the 

Contractor shall remove such temporary access roads; temporary culverts, 

bridges, etc., and make good and reinstate all works and surfaces disturbed to 

the satisfaction of the PROJECT MANAGER The Contractor should also 

allow for relocating existing fence (approx. 30 metres long).

A AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of 

storage and for the purpose of erecting workshops, etc., shall be defined on 

site by the PROJECT MANAGER

Carried to collection
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B OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the site office of the standard type, complete with 

furniture. He shall also provide a strong metal trunk complete with strong hasp 

and staple fastening and two keys. He shall provide, erect and maintain a lock-

up type water or bucket closet for the sole use of the PROJECT MANAGER 

including making temporary connections to the drain where applicable to the 

satisfaction of Government and Medical Officer of Health and shall provide 

services of cleaner and pay all conservancy charges and keep both office and 

closet in a clean and sanitary condition from commencement to the 

completion of the works and dismantle and make good disturbed surfaces. The 

office and closet shall be completed before the Contractor is permitted to 

commence the works. The Contractor shall make available on the Site as and 

when  required by the "PROJECT MANAGER" a modern and accurate level 

together with levelling staff, ranging rods and 50 metre metallic or linen tape.

C WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting this 

supply at his own cost. Nominated Sub--contractors are to be made liable for 

the cost of any water or electric current used and for any installation provided 

especially for their own use.

D SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the 

Contractor to the satisfaction of the Government and/or Local Authorities, 

Labour Department and the PROJECT MANAGER

Carried to collection
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A SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction 

in all respects of the PROJECT MANAGER who shall at all times during 

normal working hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other places where work 

is being prepared for the contract.

B PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement. Such sums are net and no addition shall be made to them for 

profit.

C PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement. Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and fix materials or 

goods are described herein as Nominated Sub-Contractors. Persons or firms so 

nominated to supply goods or materials are described herein as Nominated 

Suppliers.

D PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors ; one copy to be 

handed to the PROJECT MANAGER and a further copy to be retained on 

Site. Progress to be recorded and chart to be amended as necessary as the work 

proceeds.

C. ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER'S order in respect of each of them 

added to the Contract sum. The Contractor shall produce to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items 

of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" 

Carried to collection



ITEM DESCRIPTION AMOUNT

A ADJUSTMENT OF P.C. SUMS. Ctd…….

 Should the Contractor be permitted to tender and his tender be accepted of 

any work for which a P.C. Sum is included in these Bill of Quantities profit 

and attendance will be allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor.

B ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the 

work properly executed in respect of them upon the PROJECT MANAGER's 

order added to the Contract Sum. Such work shall be valued as described for 

Variations, but should any part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work to be supplied by a 

Nominated Supplier, the value of such work or articles shall be treated as a 

P.C. Sum and profit and attendance comparable to that contained in the priced 

Bills of Quantities for similar items added.

C NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts and 

shall thereafter be responsible for such sub-contractors in every respect. Unless 

otherwise described the Contractor is to provide for such Sub-Contractors any 

or all of the facilities described in these Preliminaries. The Contractor should 

price for these with the nominated Sub-contract Contractor's work concerned 

in the P.C. Sums under the description "add for Attendance".

D DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right 

to place a "Direct Contract" for any goods or services required in the works 

which are covered by a P.C. Sum in the Bills of Quantities and to pay for the 

same direct. In any such instances, profit relative to the P.C. Sum the priced 

Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

Carried to collection



ITEM DESCRIPTION AMOUNT

A ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any 

work not included in this Contract every facility for carrying out their work 

and also for use of his ordinary scaffolding. The Contractor, however, shall not 

be required to erect any special scaffolding for them. The Contractor shall 

perform such cutting away for and making good after the work of such 

tradesmen or persons as may be ordered by the PROJECT MANAGER and 

the work will be measured and paid for to the extent executed at rates 

provided in these Bills.

B INSURANCE

The Contractor shall insure as required in Clause 30 of the Conditions of 

Contract. No payment on account of the work executed will be made to the 

Contractor until he has satisfied the PROJECT MANAGER either by 

production of an Insurance Policy or and Insurance Certificate that the 

provision of the foregoing Insurance Clauses have been complied with in all 

respects. Thereafter the PROJECT MANAGER shall from time to time 

ascertain that premiums are duly paid up by the Contractor who shall if called 

upon to do so, produce the receipted premium renewals for the PROJECT 

MANAGER's inspection.

C PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor 

shall give notice to the PROJECT MANAGER. If the Contractor makes 

default in these respects he shall if the PROJECT MANAGER so directs 

uncover the work to enable all measurements to be taken and afterwards 

reinstate at his own expense.

Carried to collection



ITEM DESCRIPTION AMOUNT

A ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work 

must be broken down to show the price of each item before they will be 

accepted.

B BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives.

B MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be 

agreed.

C PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing , casing up, covering or such other means as may 

be necessary to avoid damage to the satisfaction of the PROJECT 

MANAGER and remove such protection when no longer required and make 

good any damage which may nevertheless have been done at completion free 

of cost to the Government.

D REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates 

and at the completion of the works and remove all plant, scaffolding and 

unused materials at completion.
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ITEM DESCRIPTION AMOUNT

A WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER

B GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of Quantities.

C TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, 

which requires payment by the Contractor of a Training Levy at the rate of 1/4 

% of the Contract sum on all contracts of more than Kshs. 50,000.00 in value.

C. MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to 

the site before payment is effected unless specifically exempted by the 

PROJECT MANAGER. This includes the materials of the Main Contractor, 

Nominated Sub-Contractors and Nominated Suppliers.
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ITEM DESCRIPTION AMOUNT

A HOARDING

Mandatory on site as per the requirements of NCA

The Contractor shall enclose all the site under construction with a hoarding 

2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade 

treated sawn cypress timber  posts firmly secured at 1800 mm centres with two 

75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor is in 

addition required to take all precautions necessary for the safe custody of the 

works, materials, plant, public and Employer's property on the site.

B CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the Project Manager and such directions shall be deemed to 

have been given to the Contractor in accordance with the Conditions of 

Contract. 
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        COLLECTION
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ITEM
DESCRIPTIONS QTY UNIT RATE AMOUNT

ELEMENT NO. 1

SUPERSTRUCTURE CONCRETE WORK

Vibrated Reinforced insitu concrete class 20/25(1:1.5:3 

described in:

A Columns 122 cm

B Floor beams 304 cm

C Roof beams 75 cm

D Staircases 24 cm

E 175mm suspended floor slabs 3442 sm

F 175mm staircase landing 37 sm

G 250mm thick lift wall 260 sm

The following deformed steel reinforcement bars 

including cutting, bending,space block,tying wires and 

holding them to position

H 8mm diammeter bars 16260 kg

I 10mm diammeter bars 9247 kg

J 12mm diammeter bars 29512 kg

K 16mm diammeter bars 14760 kg

L 20mm diammeter bars 21465 kg

M 25mm diammeter bars 18367 kg

Marine board formwork as described in:

N Sides of a beam and lintols 2556 sm

O Soffits of beam 150-225mm girth 532 lm

P Vertical sides of columns 1036 sm

Q Sloping soffits of staircases 86 sm

R soffits of landing 45 sm

S Suspended floor slab 3442 sm

T Edges of risers 150mm high 136 lm

U Sloping edges of staircase (75 – 175) 72 lm

V Edges of landing 175mm high 18 lm

W Edges of suspended floor slab 75 – 175mm girth 440 lm

Carried forward to Main Summary
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PROPOSED K.C.A-CAFETERIA EXTENSIONS TO HOST I.C.T CENTRE OFFICES

ITEM
DESCRIPTIONS QTY UNIT RATE AMOUNT

ELEMENT NO. 2

EXTERNAL WALLING

Machine dressed stone walling and bedded and jointed in 

cement/sand(1:3)mortar as described in:

A 200mm thick walling reinforced with and including 

20swqx25mm wide and hoop iron in every alternate 

courses 1657 sm

Boundries

B Fair raking cutting to top of 200mm thick natural stone 

wall 570 lm

C
Labour and materials in eaves filling with 100mm thick 

natural stone laid and jointed in cement mortar (1:4) to 

eaves 150mm high 190 lm

Carried forward to Main Summary
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ITEM
DESCRIPTIONS QTY UNIT RATE AMOUNT

ELEMENT NO. 3

INTERNAL WALLING

Machine dressed stone walling and bedded and jointed in 

cement/sand(1:3)mortar as described in:

A
200mm thick natura fine hand dressed stone wall 402 sm

B 150mm thick brick wall partitions bedded and jointed in 

c.s 1.4 and reinforced with hoop iron at every alternate 250 sm

C 100mm thick wall concrete block wall 166 sm

PARTITION WORK

The Contractor to provide samples for approval before

fixing into the main works.

D 12mm thick laminated  MDF Boards on either side of 

aluminium framing (m/s) 1225 SM

E 100x76mm anodised powder coated aluminium skirting 

frame fabricated to Architect's specifications. 1021 LM

F 76x44mm anodised powder coated aluminium framing 

fabricated to Architect's specifications. 5613 LM

G 20x15mm powder coated aluminium beadings. 2100 LM

Glazing

H 5mm thick toughened and sand blasted sheet glass in 

panes exceeding 1.0SM but not exceeding 1.5SM fixed 

with and including glazing beading to partitions. 1950 SM

Aluminium Doors

I
Anodized aluminium frame door 900x2400mm high 

including 6mm thick glass complete with iron mongery to 

PM's Approval 125 NO

J
Anodized aluminium frame sliding door 3600x2550mm

high including 6mm thick glass complete with iron 

mongery to PM's Approval 10 NO

K Anodized aluminium frame Folding door 3000x2550mm 

high including 6mm thick glass complete with iron 

mongery to PM's Approval 10 NO

Curtain walling

L 6mm thick one way glazing with 100*76 mm anodized 

powder coated aluminium curtain  walling to architec'ts 660 SM

Carried forward to Main Summary
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ITEM
DESCRIPTIONS QTY UNIT RATE AMOUNT

ELEMENT NO. 3

ROOF COVERING & RAIN WATER GOODS

A Prepainted IT5 profile sheets Gauge 26 or other equal 

approved roofing sheets from "MRM" and laid as per 

manufacturer's instructions. 350 sm

B Ditto but Polycarbonate cover 196 sm

C Ditto Ridge and Hip caps 72 lm

D Gci Valley 'V' Shaped Flashing 20 lm

ROOF STRUCTURE

Supply the following steel materials, connect and erect

portal frames as directed  on site. The rate to include 

surface treatment and one coat primer and two coats 

finishing oil paint ,3mm welds, cleats,sagrods etc and 

E 75x4mm CHS Trusses 1470 lm

F 75x35mm RHS Rafters 1470 lm

G 75x35mm RHS tie 951 lm

H 50x4mm CHS internal members 603 lm

I 125x50x2mm Zed Purlins 960 lm

J 16mm diameter holding down bolts with nut and washers 

as specified. 492 no

K 200x200x6mm thick ms plate, with bolt holes and welded 

ready for connection. 350 no

The following in PVC rainwater goods including surface 

and one coat primer and two coats  finishing oil paint 

L 150mm diameter pipe securely anchored to walls. 270 lm

M Holder bats 230 no

N Extra over for shoe 30 no

O Extra for swan neck 500 mm projection 30 no

P 150mm diameter fulbora outlet 30 no

Q Allow for testing the whole of the rainwater installation Item

completion to the satisfaction  of the Architect

Carried forward to Main Summary
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ITEM
DESCRIPTIONS QTY UNIT RATE AMOUNT

ELEMENT NO. 4

DOORS

45mm thick semi solid core door leaf mahogany

veneered with 45x15mm thick mahogany beading 

leaped all around

A 1500x2100mm high double door 15 Nr

B 900x2100mm high one hour fire rated flush door 5 Nr

C 900x2100mm ditto 15 Nr

D 800x2100mm high 35 Nr

Wrot cypress to door frames and finishes

E 150x50mm door frame with three labour plugged to wall 480 lm

F 40x20mm moulded architrave 816 lm

G 25mm quadrant beading 300 lm

Ironmongery as per union catalogue or other equal and 

approved

H 100mm pressed steel brass hinges 140 Prs

I
3 lever mortice lock complete with aluminium handle as 

yale or Assabloy

35 Nr

J 2 lever mortice lock complete with aluminium handles 35 Nr

K 38mm diameter rubber door stopper with rawl bolt fixed 

to wall 85 Nr

Metal fxing cramps

L 30x3mm.Approved door cramps 250mm.Long once bent 

end drilled and screwed to wood 425 Nr

Painted Prime back of wood before fixing

M Surfaces between 100 – 200mm girth 816 lm

N Ditto between not exceeding 100mm ditto 300 lm

O General surface of wood 345 sm

Prepare and apply 3 coats gloss oil paint to;

P General surface of wood 345 sm

Q Wood surface 100-200mm girth 816 lm

R Ditto between not exceeding 100mm ditto 300 lm

Fan light Glazing

S 300x900x6mm thick clear glass fanlight well fixed with 

15x15mm thick mahogany beading well polished with 

polyuthrine clear varnish to approval of the project 

Carried forward to Main Summary
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ITEM
DESCRIPTIONS QTY UNIT RATE AMOUNT

ELEMENT NO. 5

WINDOWS AND FINISHES

Aluminium Windows

A
Aluminium windows complete with 6mm thick clear sheet 

glass 870 SM

Window sill

B 275x50mm precast concrete window sill bedded with 

(1:4) cement sand mortar onto 200mm thick wall 435 lm

Window board

C 150x25mm wrot mahogany window board plugged to 

masonry wall 435 lm

Curtain rods

D 25mm diameter brass circular section rails complete with 

end knobs well fixed and rollers 435 lm

Painting and decoration

Knot,prime,stop and prepare and apply 3 coats

polyuranthane varnish matt to:

E Wood surface 200-300mmgirth 435 lm

Carried forward to Main Summary
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ITEM
DESCRIPTIONS QTY UNIT RATE AMOUNT

ELEMENT NO. 6

FINISHES

Wall Finishes

Internal wall 

Gauged cement,lime and sand (1:2:9) in two coats plaster steel

smooth trowelled to finish

A 12mm thick to walls and concrete surface internally 8917 sm

B Ditto to door reveals 100-200mm wide 700 lm

C Ditto to window jambs ditto 963 lm

D 12mm thick (1:4)wall backing to receive white glazed 643 sm

E 250x300x6mm thick coloured glazed wall tiles laid to 

wall backing (m/s) 643 sm

Prepare and apply 3 coats gloss oil paint to;

F plastered surfaces internally 8917 sm

G Ditto to door reveals (100-200mm) 700 lm

H Ditto and ditto to window jambs ditto 963 lm

External wall Finishes

I 15mm Thick cement sand (1:4)rendering to concrete and 

masonry surfaces  

1657 sm

Painting  

Prepare and apply 3 coats of silk vinyl paint to:

J Plasterred concrete surfaces externally 1657 sm

Screed;cement and sand(1:4) wood floated:

K 32mm thick to receive ceramic tiles(m/s) 4025 sm

floor tiles

600x600mm granito or porcelain floor tiles bedded and 

jointed in cement sand (1:4) mortar and finished with 

matching colour waterproof cement

L 8mm thick 4025 sm

M 100x8mm thick tile skerting 1190 lm

roof terraces

N 32mm thick to receive app water proofing membrane (m/s) 355 sm

O APP membrance 355 sm

P 32mm thick to receive concrete inter locking tiles (m/s) 355 sm

Q Precast concrete tiles 355 sm

Carried forward to Main Summary
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ITEM
DESCRIPTIONS QTY UNIT RATE AMOUNT

ELEMENT NO. 7

STAIRCASE FINISHES

Staircase balustrading

Mild steel

A
Staircase railing welded and fabricated in 50x25mm RHS 

handrail, middle and bottom rail infilled with 25x25mm 

RHS,16 gauge mild steel flats welded and grounded 456 lm

25mm thick cement sand screed(1:4) to receive Ceramic 

Floor tiles in;

B Landing 23 sm

C Riser 150mm high 69 lm

D Treads 300mm high 69 lm

E 100 mm wide sloping skirting 36 lm

F 150mm average edges of staircase 36 lm

G Extra over for 25mm wide carboradum non-slip insert to 

treads 102 lm

300x300x8mm ceramic floor tiles bedded and jointed in

cement sand (1:4) mortar and finished with matching 

colour waterproof cement in;

H Landing 23 sm

I Riser 150mm high 69 lm

J Treads 300mm high 69 lm

K 100 mm wide sloping skerting 36 lm

L 150mm average edges of staircase 36 lm

M 25mm wide carboradum non-slip insert to treads 102 lm

N 75x50mm wrot mahogany moulded handrail with 6 

labour fixed to mild steel(m/s) in starcase and landings 306 lm

O Gauged cement,lime and sand (1:2:9) plaster with trowel 

finish in 12 12mm thick to sloping soffits of staircases and 66 sm

Painting and decorations

P
Prepare and apply 3 coats gloss oil paint to sloping soffites 

of staircase and landings

66 sm

Q Ditto polyuathane varnish matt but to mouided handrail 306 lm

R Prepare and apply red oxide primer and three coats gloss 

oil paint to general surface of staircase railing 276 sm

Carried forward to Main Summary
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ITEM
DESCRIPTIONS QTY UNIT RATE AMOUNT

ELEMENT NO. 8

CEILING FINISHES

A Raged plaster (1:2:9) with trowel finish in 12mm thick to 

concrete surfaces  3519 sm

Painting

B Prepare and apply 3 coats gloss oil paint to plastered 

surfaces ceiling soffits 3519 sm

Armstrong Tegular Dune 600 x 600mm Lay in Grid ceiling 

lining on white 24mm trulock complete with white 

perimeter and curved trims and wall angles suspended on 

pre-tensioned hanging wire to approval on soffits.existing 

C 600x600mm acoustic ceiling panels complete with grid 

system: contractor to provide samples prior to 

procurement. Gypsum board ceiling 2818 sm

Suspended gypsum plasterboard ceiling comprising of 1no. 

layer x 9mm thick gyspum board fixed to soffits of slabs 

with and including proprietary C60 series light steel 

framework suspension system: taped and filled allow for 

all cutting and trimming to light fittings joints:

D Gypsum board flat (horizontal) ceiling at a height not 

exceeding 4500mm above floor: dropped 

100/200/300/400/500/600mm below slab level complete 

with steel channel brandering and all fixing accessories and 

tapering to detail 2113 sm

E
Gypsum board bulkheads (vertical), dropped 

100/200/300/400/500/600mm below slab or flat ceiling 

complete with gypsum board lining to sides complete with 

steel channel brandering and all fixing accessories and 

tapering to detail
705 sm

F Extra over gypsum ceilings for curtain pelmets for 250 x 

500mm high 350 nr

Carried forward to Main Summary

9



PROPOSED K.C.A-CAFETERIA EXTENSIONS TO HOST I.C.T CENTRE OFFICES

ITEM
DESCRIPTIONS QTY UNIT RATE AMOUNT

MAIN SUMMARY

1 SUPERSTRUCTURE CONCRETE Item

2 EXTERNAL WALLING Item

3 INTERNAL WALLING & PARTITIONS Item

4 ROOFWORK Item

5 DOORS Item

6 WINDOWS Item

7 WALL FINISHES Item

8 STAIRCASE FINISHES Item

9 CEILING FINISHES Item

TOTAL CARRIED TO GRAND SUMMARY
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ITEM DESCRIPTION
QTY UNIT RATE AMOUNT

MECHANICAL
Close coupled WC

A Close coupled WC suite consisting of WC pan 9litre cistern and 

fittings as "Duravit D-Code" Ref 211109 & 092730, seat and 

cover Ref 67310 30 NO

Toilet Roll Holder

B Mediclinics 0.8mm stainless steel AISI 304, bright finish, one 

piece body and lid industrial toilet paper dispenser for 1 layer 

paper roll capacity of 400m, Ref No.PRO787C or approved 

equivalent with modular axis system in thermoplastic for 

industrial rolls and a lock system for a standard mediclinics key
30 NO

C Swoop: Straight  / Bend WC Connector 4" PVC 30 NO

Wall hang WHB

D White vitreous china 550 x 400 mm wall hang type WHB as 

Duravit D Code Range Ref 033754 with one taphol 35 NO

E Tapis40mm CP bottle trap Ref No. C53012 with 200mm tail pipe, 

cap nut and wall flange 35 NO

Mirror

F 750 x 457 x 6mm thick bevelled plate glass mirrors with 

chromium plated domed screws. 35 NO

URINAL  BOWL

G Ceramic urinal bowl with Concealed inlet, rimless, for 1/2" 

connection, includes jet nozzle, inlet-set, waste pipe, bottle trap Ø 

32 mm and fixings, In combination with adjustable in-wall 

flushometers,  GEBERIT pre-wall carriers model range Duofix # 

111.616 / Kombifix # 457.611 / GIS # 461.621, inlet adapter # 

242.042.00.1for 1/2" inlet connection. The bowl to be as 'Duravit 

D- code # 082930' or equal approved.
20 NO

AUTOMATIC URINAL FLUSH VALVE

H Exposed sensor water saving flush valve fitting to be concealed 

type to work with the above descibed urinal bowl. The flush valve 

to be IR sensor controlled with override button operating on 9V 

transformer.  The flush valve to be as ‘sloan’ or equal and 

approved.
20 NO

TOTAL CARRIED TO SUMMARY
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ITEM DESCRIPTION
QTY UNIT RATE AMOUNT

Soap Dispenser

A
Soap Dispensor, Aluminium/ABS Chrome with aluminium cover,

wall mounted complete with anti-dripping and anti corrossion 

valve, 0.8 litres 3mm thermoplastic container, standard 

mediclinic's key for accessing the interior, window for refill time 

indication as Mediclinics Ref No. DJ0160AS 30 NO

Angle regulating valves

B 1/2" Chrome plated angle regulating valve with 350 mm long 

service connection and wall plate 65 NO

C 1/2" Flexible connectors 65 NO

WASH HAND MIXER FAUCET

D A mixer faucet all-brass and chrome plated  comprising. The tap 

to be as "Cobra code: NA-951" or equal  and approved. 35 NO

KITCHEN

E Kitchen Sink 

Single Bowl, single Drainer stainless steel kitchen sink. Size1100 

x 600mm as manufactured by ASL / Tramontina complete with 

mixer 2 NO

TOTAL CARRIED TO SUMMARY
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ITEM DESCRIPTION
QTY UNIT RATE AMOUNT

INTERNAL PLUMBING
Supply , deliver and install plastic " CAGLAR PLASTIK" PPRC 

pipes or equal and approved equivalent ( As Astral Flowguard 

pipes and fittings) "

Tenderers must allow in their pipework prices for all the 

couplings, connectors, joints etc.required in the running length of 

pipework and also where necessary, for pipe fixing clips, 

holderbats plugged and screwed, brackets and pipe sleeves 

through structural members.

Cold Water Services

A 25mm diameter PPRc Pipes  consealed 250 LM

B 32 mm diameter PPRc Pipes surface mounted 550 LM

C 40mm diameter diito 180 LM

D 63mm main riser 112 LM

Extra over PPRc tubing for the following

E 25mm diameter PPRc 90° elbow 185 NO

F 32mm diameter PPRc 90° elbow 185 NO

Tees

G 25mm diameter PPRc equal tee 100 NO

H 32mm diameter PPRc equal tee 65 NO

J 32mm x 25mm reducing Tee 85 NO

K 40 x 32mm reducing Tee 36 NO

L 63 x 40mm reducing Tee 24 NO

Flexible Connections

M 32 X 25 mm diameter PPRc reducer coupling 154 NO

Reducer Bend

N 32 x 25 diameter PPRc Reducer bend 25 NO

O 40 x 32mm diameter Ditto 25 NO

TOTAL CARRIED TO SUMMARY
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ITEM DESCRIPTION
QTY UNIT RATE AMOUNT

Conc. 

Union

A 32mm diameter PPRc union 112.5 NO

Gate Valves

B 32mm dia approved high pressure screw- down full way non-

rising stem solid wedge disc gate valve to BS 5154 PN 16 for 

Series B Rating with wheel head and joints to steel tubing. As 

"Crane Model 156 " or equal and approved 35 NO

C 40mm ditto 5 NO

D Allow for connecting 63mm diameter pipe to existing pipe 

including all necessary fittings eg. Adaptor sockets, reducing or 

equal tee and gate valve 1 ITEM

PPRc Male Threaded adaptors (Brass threads)

E 25 x 3/4"ø ditto Male threaded adaptors(Brass threads) 90 NO

PPRc Male/Female threaded elbows (brass threads)

F 25 x 1/2"ø ditto Male threaded elbow(Brass threads) 90 NO

H 25 x ¾"ø ditto Female threaded elbows(Brass threads) 90 NO

Testing , Flushing and Sterilisation

G Allow for testing of the whole of the plumbing system during the 

progress of the works and again on completion, flush and sterilise 

the system as specified and leave system in perfect working order 

to the satisfaction of the Engineer. 1 SUM

TOTAL CARRIED TO SUMMARY
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ITEM DESCRIPTION
QTY UNIT RATE AMOUNT

DISABLED WC FACILITY

A Disabled  toilet  complete assembly comprising of:- 1) WC suite 

comprising: -i) WC bowl with horizontal outlet.iii) Touch-free 

electonic control with manual overide,9V  Lithium battery with 

built  in  transformer, chrome plated sensor cover and suitable for 

adjustable sensor range and flushing time.  ii) Seat ring 25mm and 

hinge, no cover iv) Germshield 2)  Washbasin with one tap hole, 

no overflow and no chainstay.  Wash basin to complete with:- i)  

Wall hangers (pair) ii) Grid waste. iii) Automatic touch - free 

pillar faucet mixer for hot and cold water and to be of solid all-

brass chrome plated. 5 No. 600mm long grab rail

4) Hinged support rail with automatic touch - free electronic

sensor activated  tissue and soap dispenser. 

5) Plate glass mirro size 400 x 900mm

The disabled toilet assembly shall be as "Tywford, Avalon 

Doc.M" or Nova 4 NO

TOTAL CARRIED TO SUMMARY
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ITEM DESCRIPTION
QTY UNIT RATE AMOUNT

BILL NO 4: SOLAR WATER HEATING WORKS 300 

LITRES SOLAR HOT WATER CYLINDER

A The storage cylinder shall be Galvanized Steel plate USD37.2 

quality. Supplied with a big magnesium rod DN 32mm for 

additional anticorrosive protection, Side flange DN 115 mm. for 

easy cleaning, Top flange DN 115 mm for easy replacement of the 

magnesium rod, 2 No. 3 KW (230 V) with thermostat for backup, 

Coil heat exchanger made of heavy duty steel tube 33mm (tubo). 

The Insulation should be Polyurethane Foam CFC & FCKW free, 

Density: 40 kg/m3, Thickness: 75 mm, Thermal Conductivity: 

0,023 W/mk, Fire Class: Β3, auto extinguishable. The outer 

casing shall be mild steel sheet 24 gauge finished in two coats 

gloss paint with a red oxide undercoat. The cylinder shall be as 

"Megasunor equal and approved. (Model BL2)

4 NO

SOLAR PANELS

B Solar water heater collector: solar water heater collector of gross 

surface area 2.6m2. The collector to be of flat plate with rugged, 

high quality construction, constructed of anodized aluminum 

frames, parallel-flow fluid all copper grid, and have the ability to 

interconnect collectors without soldering complete with all the 

interconnectors. The selective surface shall have an absorptivity 

of at least 95% and an emissivity of 5% or less. The copper grid 

shall be constructed in a parallel fluid flow arrangement. The 

10mm OD riser tubes shall be silver brazed to 1” Type-M copper 

headers. Collector frame shall include a lip for clamping to a tilt 

rack system on a flat roof. The mounting hardware shall be 

constructed of black anodized aluminum, and shall come with 

black oxide stainless steel hardware. Collector should be 

independently certified to comply with all tests, safety, thermal 

performance reporting and identification according to BS EN 

12975. The panels shall be as "Megasun" or equal and approved. 

(Attach catalogues) 

4 NO

2No. Duty and Standby/assist collector side high performance hot 

water 3 speed circulator pump as Grundfos ALPHA2 25-60 

version N, stainless-steel housing, complete with connections to 

the pipework. The pumps to be controlled by differential 

temperature sensor. 4 NO

TOTAL CARRIED TO SUMMARY
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ITEM DESCRIPTION
QTY UNIT RATE AMOUNT

MOUNTING ACCESSORIES

A Allow for solar collectors mounting hardware/rack including all 

the metal channeled rails, brackets, mounting legs, clips, bolts and 

nuts. 1 ITEM

ELECTRICAL WORKS

B Allow for all associated electrical works including wiring and 

conduiting from the local isolator/DP switches provided by others 

to the hot water storage cylinders, time switch, immersion heaters 

and circulation pumps.

PIPEWORK AND FITTINGS (HOT WATER)

C Supply, deliver and install galvanised mild steel pipes and fittings 

heavy grade class 'C' to BS 1387. Allow for all the unions, 

coupling, nipples, sockets, joints fixing clips, and holderbats etc, 

as required in running lengths of pipework but not measured. The 

collector array piping shall be installed in a reverse return 

configuration so that the collector supply and return are of 

approximately the same length, with the colder collector-supply 

the longer run. The pipes to be complete with preformed 25mm 

thick atteunated fibre glass, polyethylene foam or polystyene 

bonded with thermal setting frame with suitable lining outside of 

air pipework to act as thermal insulation and pre-insulated pipe 

brackets. Or PPR stable/ aluminium reinforced

Piping

D 40mm  ditto 64 LM

E 32mm  ditto 96 LM

F 20mm  ditto 144 LM

G 15mm  ditto 64 LM

Bends /Elbows

H 40mm ditto 8 NO

I 32mm ditto 60 NO

J 20mm ditto 48 NO

K 15mm ditto 48 NO

TOTAL CARRIED TO SUMMARY
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ITEM DESCRIPTION
QTY UNIT RATE AMOUNT

Equal/Unequal tees

A 40 x 40 x40mm tee 8 NO

B 40 x 40 x 32mm tee 8 NO

C 32 x 32 x32mm tee 36 NO

D 32 x 32 x20mm tee 236 NO

Reducers

E 40 x 32mm diameter reducer 8 NO

F 32 x 20mm diameter reducer 12 NO

G 20 x 15mm diameter reducer 28 NO

Unions

H 40mm ditto 8 NO

J 32mm ditto 16 NO

K 25mm ditto 20 NO

L 20mm ditto 20 NO

Isolating Valves

M 40mm flanged solid wedge non - rising stem isolating valve  as 

Glenfield or equal and approved. 6 NO

N 32mm ditto 6 NO

O 25mm ditto 6 NO

Non-return Valves

P 40mm  ditto 2 NO

Q 32mm ditto 2 NO

R 25mm ditto 2 NO

TOTAL CARRIED TO SUMMARY
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ITEM DESCRIPTION
QTY UNIT RATE AMOUNT

Access Plugs

A 40mm pipe plug 4 NO

B 32mm Ditto 8 NO

C 20mm Ditto 8 NO

ALUMINIUM SHEET CLADDING

D 50mm diameter preformed 24 SWG Aluminium Cladding over the 

Insulation for the pipes Exposed to Sun / Rain
64 LM

E 40mm ditto
96 LM

F 32mm ditto
144 LM

G 20mm ditto
64 LM

H 15mm ditto

HOT WATER GI PIPES INSULATION

Preformed 50mm thick atteunated fibre glass, polyethylene foam 

or polystyene bonded with thermal setting frame with suitable 

lining outside of hot water Mepla pipework to act as thermal 

insulation complete with pre-insulated pipe brackets.

J 40mm ditto 64 LM

K 32mm ditto 96 LM

L 20mm ditto 144 LM

M 15mm ditto 64 LM

TESTING AND COMMISSIONING

N Allow for testing and commissioning of the plumbinginstallation 

to the satisfaction of the Engineer. 1 ITEM

TOTAL CARRIED TO SUMMARY
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ITEM DESCRIPTION
QTY UNIT RATE AMOUNT

INTERNAL AND EXTERNAL FOUL DRAINAGE

ALL PROVISIONAL

INTERNAL FOUL DRAINAGE

Supply and fix uPVC soil system to BS 4660 and BS 4515 and

MuPVC waste system to BS 5255 with screwed and socketed 

joints to BS 21.Solvent welded joints shall be as per the system 

manufacturer's written instructions. Tenderers must allow in their 

pipework prices for all the couplings,connectors,joints,etc. as 

required in the running lengths of pipework and also where 

necessary for pipe fixing clips,holderbats, plugs and screwed. The 

installation must comply with BS 5572

Note: Trade Names

Caradon Terrain Ltd's pipe and fittings have been used as a guide 

to the type and quality of materials required. Other brands must be 

equal and approved in writing by the Engineer.Inconsistency shall 

not be accepted.

SOIL & WASTE DRAINAGE

Above Ground

MuPVC waste system conforming to BS 5255

A 40mm diameter  waste pipe 48 LM

B 50mm diameter waste pipe 96 LM

Extra over MuPVC waste pipework for the following

D 40mm diameter sweep bend 48 NO

E 50mm diameter sweep bend 48 NO

F 40mm diameter sweep tee 36 NO

TOTAL CARRIED TO SUMMARY
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ITEM DESCRIPTION
QTY UNIT RATE AMOUNT

Con.

A 50mm diameter sweep tee 28 NO

B 40mm diameter Access plug 28 NO

C 50mm diameter Access plug 14 NO

D 50 X 40mm Socket reducer 28 NO

E 100 X 50 Trapped Floor gully with 3 No. 40mm diameter inlets 20 NO

F 150 X 150 mm floor Gulley with 100mm diameter inlet 6 NO

G 100mm diameter WC connector 24 NO

H 100mm diameter sweep bend 24 NO

TOTAL CARRIED TO SUMMARY
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ITEM DESCRIPTION
QTY UNIT RATE AMOUNT

SUMMARY BILL 2

Carried forward from page MEC/1

Carried forward from page MEC/2

Carried forward from page MEC/3

Carried forward from page MEC/4

Carried forward from page MEC/5

Carried forward from page MEC/6

Carried forward from page MEC/7

Carried forward from page MEC/8

Carried forward from page MEC/9

Carried forward from page MEC/10

Carried forward from page MEC/11

SUB TOTAL FOR MECHANICAL WORKS

Add 16% allowance for Value Added Tax on above

SUB TOTAL FOR MECHANICAL WORKS

Add 10% contingency for sub total above

TOTAL AMOUNT CARRIED TO GRAND SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE TOTAL

NO. KSHS

Supply, Install, test and Commission the Following:-

A LIGHTING POINTS 
1.1 Lighting points wired in 3x 1.5 mm2 SC CU cables drawn No. 156

in 20mm diameter  concealed HG P.V.C conduits for one

way switching.

1.2 Lighting points wired in 3x 1.5 mm2 SC CU cables drawn No. 56

in 20mm diameter  concealed HG P.V.C conduits for two

way switching

1.3 Lighting points wired in 3x 1.5 mm2 SC CU cables drawn No. 12

in 20mm diameter  concealed HG P.V.C conduits for two

way and intermediate

SWITCHES

2 Piloted Flush mounted 10Amps wide rocker , switch plate

as CLIPSAL MEGA 200 or approved equivalent  as for

(i) 1-gang 1-way No. 28

(ii) 2-gang 1-Way No. 8

(iii) 3-gang 1-way No. 8

(iv) 1-gang 2-way No. 40

(v) 1-gang Intermediate No. 8

LIGHTING FITTINGS
3 Lighting fittings complete with lamps of appropriate

wattage and colour rendering and fixing materials as

follows:-

(i) 1 x 36W, 1200mm HPF single batten flourescent fitting as No. 176

Thorn  or equal & approved equivalent

(ii) 1 x 18W, 600mm HPF single batten flourescent fitting as  No. 24

Thorn  or equal & approved equivalent

(iii) Spherical screwneck luminaire with opal glass and 16W 
 No. 24

compact fluorescent lamp as THORN or equal 

& approved

SUB-TOTAL  - KCA/6
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ITEM DESCRIPTION UNIT QTY RATE TOTAL

NO. KSHS

B POWER POINTS AND ACCESSORIES

POWER POINTS
1 Ringmains socket outlet points comprising of 3x2.5mm² No. 160

PVC insulated single core copper wires drawn in 25mm

Ø  H/G plastic conduits concealed in the walls and

ceiling 

2 Computer data outlet points in 25mm dia PVC conduits No. 80

cast in floor slab and concealed in walls c/w outlet

plate and draw wire.

ACCESSORIES
3 13A flush mounted twin piloted white enamel moulded No. 160

type socket outlet faceplate as MK, Clipsal or approved

equivalent  

C CONSUMER UNIT AND SUBMAINS POWER CIRCUITS
CU

1 TP&N, flush  mounted distribution board complete with

integral isolator as HAGER or approved equivalent

complete with all accessories but excluding MCBs. As

(i) 12way C/w 200A integral isolator No. 4

2 SP MCBs as Shneider Electric or approved equivalent as

follows:-

(i) 10Amps No. 20

(ii) 20Amps No. 20

(iii) SP Blanking plates for spare ways No. 4

3 Carry out concise permanent traffolyte labeling for all the Item

sub-circuits in item No. 7 above.

SUB-TOTAL  - KCA/7
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SUMMARY

ITEM DESCRIPTION
NO.

TOTAL BROUGHT FORWARD FROM: -

S.01 Subtotal B/F from page KCA/1

S.02 Subtotal B/F from page KCA/2

SUB TOTAL FOR ELECTRICAL WORKS

Add 16% allowance for Value Added Tax on above

SUB TOTAL FOR ELECTRICAL WORKS

Add 10% contingency for sub total above

TOTAL FOR ELECTRICAL INSTALLATION CARRIED TO 

GRAND SUMARY PAGE
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ITEM DESCRIPTION QTTY UNIT RATE AMOUNT

PROVISIONAL SUMS

A Allow a provisional sum of Kenya Shillings Two 

Million Five Hundred Thousand (Kshs 2,500,000 /=) 

only for project management, monitoring and 

evaluation
Sum

B Allow a provisional sum of Kenya Shillings Three 

Million (Kshs 3,000,000 /=) only for Contigency
Sum

C

Allow a provisional sum of kenya shillings One 

Million Five hundred thousand (Kshs 1,500,000/=) 

only for Kenya Power & Lighting upgrade Sum

D Allow a provisional sum of Kenya Shillings Eighteen 

Million (Kshs 18,000,000/=) only for Lift Supply & 

Installation Sum

TOTAL PROVISIONAL SUMS CARRIED TO 

GRAND SUMMARY 
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PROPOSED K.C.A-CAFETERIA EXTENSIONS TO HOST I.C.T CENTRE OFFICES

GRAND SUMMARY PAGE

ITEM DESCRIPTION
 FOR OFFICIAL 

USE 

GRAND SUMMARY KSHS CTS KSHS CTS

A Preliminaries 

B Builders Work

C

Domestic Mechanical Works        

(Plumbing)

D Domestic Electrical works

E Provisional Sums

GRAND TOTAL TAKEN TO  

FORM OF TENDER

CONTRACTOR'S NAME……………………………………………………………………………………………………………………………………………………………………

ADDRESS………….……….………………………………………………………………….……………...………………………………………………………………………………………………

DATE…………………….…….………………………………………………………………………………………………………………………………………………………………………………..

WITNESS………...……..……………….…………………………………………………………………………………………………………………………………………..

ADDRESS…….....………….………………..………………………………………………………………………………………………………………………………………………………….

DATE………..…….…...……………………...………………………………………………………………………………………………………………………………………………

FOR CONTRACTOR'S 

USE

GS/1
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